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TECHNICAL STATEMENT OF QUALIFICATIONS

2305 ASHLAND STREET, SUITE C, PMB 432
ASHILAND, OREGON 97520 - SCOTT NELSON, PRESIDENT
541-535-8920, Fax 541-535-9970, summittforests@gmail.com

SUBMITTED TO:

STATE OF NEVADA, PURCHASING DIVISION
515 E. MUSSER STREET, SUITE 300

CARSON CITY, NV 89701
FUELS REDUCTION & VEGETATION MANAGEMENT
REQUEST FOR QUALIFICATIONS: 3282
OPENS FEBRUARY 7, 2017 AT 2:00 PM




Introduction

Summitt Forests Inc. (Summitt) wishes to thank you in advance for the opportunity to present a proposal for this
forestry task order contract. Summitt can complete any of the hand labor-intensive tasks and many of the
mechanical treatment services as needed in this solicitation. A few of the work items within the solicitation are not
within Summitt's experience or expertise and thus Summitt will not be bidding on those tasks. Summitt is
submitting this Technical Proposal for Consideration on tasks orders in all regions within the State of
Nevada that apply to this RFQ. Tasks that Summitt is capable of completing include but are not limited to; fuels
reduction, chain saw thinning and all forms of release, lop and scatter, wildlife habitat improvement, hand piling,
erosion control, pruning, directional falling, chipping, shearing, mastication, small tree removal, light mechanical
projects, slash work, firefighting, pile burning, herbicide application and hand labor crews. We feel Summitt has
the expertise and experience to complete any task given us in a professional, timely, and safe manner, with a high
regard to quality.

Summitt has for many years been a consistent awardee of similar task order contracts under this type of format,
including for the State of Nevada. Summitt has worked in every state west of the Rocky Mountains, and some to
the East. With our familiarity of the area we are confident in our ability to perform in @ manner that will meet or
exceed the government objectives. There have been few contractors in the last decade who have successfully
completed as many manual reforestation, and light mechanical contracts in the western portion of the United
States as Summitt Forests Inc.

Summitt is also aware of the additional scrutiny that is now being placed on this type of work and the contractors
who perform it. Summitt always strives to meet all of the State, Federal and Local laws with regards to safety,
wages, equipment, hiring practices and contract performance. For many years to the present Summitt has
completed federal agency contracts in the state of Nevada without any problem, and have met all of the
requirements for the performance of such work. Summitt has also completed similar contracts for the
State of Nevada from 2010 to 2016. We believe we have been one of the few companies who have been
meeting all of the requirements well before the additional attention was placed on the industry.

Disclaimer Statement- Summitt has attempted to meet all of the requirements with regards to the formatting as
requested in the solicitation. We apologize if we have interpreted any of the information incorrectly. We hope that
what we have included is concise and meets your needs. We have responded to all items requiring a response
as directed in the solicitation, even those which are not necessarily bid items within the solicitation format.

The technical portions of this proposal deal with general types of forestry work and give our normal operating
procedures for those types of work. We can provide information on other types of work, or specific applications if
it is desired. We hope that all of the requirements to the solicitation have been adequately met in the following
proposal information. If you have any questions, please call me so we can discuss the issues.

Thank you for ons@)
_Scptf Jelson, President
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VENDOR INFORMATION SHEET FOR RFQ 3282

Vendor Must:

A) Provide all requested information in the space provided next to each numbered question. The
information provided in Sections V1 through V6 will be used for development of the contract;

B) Type or print responses; and

C) Include this Vendor Information Sheet in Tab III of the Technical SOQ response.

V1 | Company Name | Summitt Forests, Inc. I

[ V2 [ Street Address | 2305 Ashland St., Ste C PMB 432 |

| v3 | City, State, ZIP | Ashland, OR 97520 |

va Telephone Number
Area Code: 541 | Number: 535-8920 | Extension:
Vs Facsimile Number
Area Code: 541 | Number: 535-9970 | Extension:
V6 Toll Free Number
Area Code: | Number: | Extension:
Contact Person for Questions / Contract Negotiations,
including address if different than above
Name: Scott Nelson
VT TTitle: President
Address: 2305 Ashland St., Ste. C PMB 432 Ashland, OR 97520
Email Address: summitforests @ gmail.com
V8 Telephone Number for Contact Person
Area Code: 541 | Number: 535-8920 | Extension:
V9 Facsimile Number for Contact Person
Area Code: 541 I Number: 535-9970 | Extension:
V10 Name of Individual Authorized to Bind the Organization
Name: Scott Nelson Title: President
Vil Signature (Individual')hdst be legallf authorized to bind the vendor per NRS 333.337)
Signature: __—7" =" Date: // ;3//7

— C
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. State of Nevada

Brian Sandoval
Department of Administration Governor
Purchasing Division

515 E. Musser Street, Suite 300

Carson City, NV 89701

Jeffrey Haag
Administrator

SUBIJECT: Amendment 1 to Request for Qualification 3282
DATE OF AMENDMENT: January 20, 2017

DATE OF RFQ RELEASE: January 10, 2017

DATE AND TIME OF OPENING: February 7, 2017

AGENCY CONTACT: Nancy Feser, Procurement Staff Member

The following shall be a part of RFQ 3282 for Fire Fuels Reduction and Vegetation
Management Services. If a vendor has already returned a proposal and any of the information
provided below changes that proposal, please submit the changes along with this amendment.
You need not re-submit an entire proposal prior to the opening date and time.

1. Do you require CD's? or can we use thumb drives?
A thumb drive is acceptable.

2. pg 14 4.3.3 Is the cost for transportation and water to be included in equipment cost?
Yes, these costs should be factored into the bid.

3. pg 154.3.6.1 D8 or larger, Is there a horse power and weight requested?
There are many D8's running from 170 hp and up and weights of 50 k to 95 k.

No, As long as the equipment can pull an Ely or smooth chain assembly which is
approximately 180 feet in length and weighs approximately 22,000 Ibs. — 28,500 lbs. in
varied terrain and topographic features including hills, draws in a mountainous
setting and capable of mountain seed dribblers we won’t dictate the exact type of
dozer to be used.

4. pg 17 4.6.1 Is the vender hauling containers or providing containers or both?

Both

5 pg 17 4.6.5 Regarding log trucks - Would they go under this section or other
specialized trailers? i.e. hay racks?

Yes, they would fall under hay racks.

Amendment 1 RFQ 3282 Page 1 of 1
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6. Will other hauling services be included? i.e. water,log truck, chip truck or other
specialized hauling equipment

Yes

7. Page 30/54 Section 10.1.6.4 - Is a 3 ring binder acceptable?
Yes

8. Page 12/54 Section 4.1.91. - Confirming costs are not needed for the response to RFQ.
No, bid/cost will be required on an as needed basis depending on the project.

9. Page 39/54 Section Section 11.2 - How is financial stability determined if financial
information ( P&L, Balance Sheet ) are not required?

Since the projects will be done on an as needed basis, and bids will be requested at that
time, the financial stability will not be required as part of the proposal.

10. On pg 4 second paragraph'’
What are the boundaries of Northern, Southern, Rural areas?

There are no set boundaries, it is up to the Vendor to identify the areas of the State in
which they are willing to operate as stated.

11. On pg 5 - Can the pricing be kept confidential?
No, cost is a matter of public record Per NRS 333, and will be required on a project, by

project bases.

ALL ELSE REMAINS THE SAME FOR RFOQ 3282.

Vendor shall sign and return thismﬁlm%al submitted.

2305 ASHLAND ST STE C PMB 432

ASHLAND, OR 97520
NAME OF VENDOR (541) 5358820 ™

AUTHORIZED summittforests@gmail.com //
SIGNATURE =
TITLE S “‘(’A/Q[%QW DATE  ( , /23/ /o

RFQ 3282 Amendment 1

This document must be submitted in the “State
Documents” section/tab of vendors’ technical proposal

Amendment | RFQ 3282 Page 2 of 2



ATTACHMENT A — CONFIDENTIALITY AND CERTIFICATION OF INDEMNIFICATION

Submitted proposals, which are marked “confidential” in their entirety, or those in which a significant portion of the submitted
proposal is marked “confidential” will not be accepted by the State of Nevada. Pursuant to NRS 333.333, only specific parts
of the proposal may be labeled a “trade secret” as defined in NRS 600A.030(5). All proposals are confidential until the
contract is awarded; at which time, both successful and unsuccessful vendors’ technical and cost proposals become public
information.

In accordance with the Submittal Instructions of this RFQ, vendors are requested to submit confidential information in separate
binders marked “Part 1 B Confidential Technical” and “Part 111 Confidential Financial”.

The State will not be responsible for any information contained within the proposal. Should vendors not comply with the
labeling and packing requirements, proposals will be released as submitted. In the event a governing board acts as the final
authority, there may be public discussion regarding the submitted proposals that will be in an open meeting format, the
proposals will remain confidential.

By signing below, I understand it is my responsibility as the vendor to act in protection of the labeled information and agree to
defend and indemnify the State of Nevada for honoring such designation. 1 duly realize failure to so act will constitute a
complete waiver and all submitted information will become public information; additionally, failure to label any information
that is released by the State shall constitute a complete waiver of any and all claims for damages caused by the release of the
information.

This proposal contains Confidential Information, Trade Secrets and/or Proprietary information as defined in Section 2
“ACRONYMS/DEFINITIONS.”

Please initial the appropriate response in the boxes below and provide the justification for confidential status.

Part I B — Confidential Technical Information
YES SN NO

Justification for Confidential Status

Some of the reference material provide in Tab X contains sensitive information regarding our private
contract clients and prices for doing work. Since those clients are private companies or private
individuals, it is not public information and we see it as confidential.

A Public Records CD has been included for the Technical SOQ Proposal
YES SN NO

Part 111 — Confidential Financial Information
YES NO SN

Justification for Confidential Status

SUMMITT FORESTS, INC

Company Name ﬂ

Si gn_éture
SCOTT NELSON 1/25/17
Print Name Date

This document must be submitted in Tab IV of vendor’s technical proposal
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ATTACHMENT C - VENDOR CERTIFICATIONS

Vendor agrees and will comply with the following:

(1)

()

3)

(4)

(5)

(6)

7

(8)

Any and all prices that may be charged under the terms of the contract do not and will not violate any existing
federal, State or municipal laws or regulations concerning discrimination and/or price fixing. The vendor agrees
to indemnify, exonerate and hold the State harmless from liability for any such violation now and throughout
the term of the contract.

All proposed capabilities can be demonstrated by the vendor.

The price(s) and amount of this proposal have been arrived at independently and without consultation,
communication, agreement or disclosure with or to any other contractor, vendor or potential vendor.

All proposal terms, including prices, will remain in effect for a minimum of 180 days after the proposal due date.
In the case of the awarded vendor, all proposal terms, including prices, will remain in effect throughout the
contract negotiation process.

No attempt has been made at any time to induce any firm or person to refrain from proposing or to submit a
proposal higher than this proposal, or to submit any intentionally high or noncompetitive proposal. All proposals
must be made in good faith and without collusion.

All conditions and provisions of this RFQ are deemed to be accepted by the vendor and incorporated by
reference in the proposal, except such conditions and provisions that the vendor expressly excludes in the
proposal. Any exclusion must be in writing and included in the proposal at the time of submission.

Each vendor must disclose any existing or potential conflict of interest relative to the performance of the
contractual services resulting from this RFQ. Any such relationship that might be perceived or represented as a
conflict should be disclosed. By submitting a proposal in response to this RFQ, vendors affirm that they have not
given, nor intend to give at any time hereafter, any economic opportunity, future employment, gift, loan,
gratuity, special discount, trip, favor, or service to a public servant or any employee or representative of same, in
connection with this procurement. Any attempt to intentionally or unintentionally conceal or obfuscate a
conflict of interest will automatically result in the disqualification of a vendor’s proposal. An award will not be
made where a conflict of interest exists. The State will determine whether a conflict of interest exists and
whether it may reflect negatively on the State’s selection of a vendor. The State reserves the right to disqualify
any vendor on the grounds of actual or apparent conflict of interest.

All employees assigned to the project are authorized to work in this country.



{9) The company has a written equal opportunity policy that does not discriminate in employment practices with
regard to race, color, national origin, physical condition, creed, religion, age, sex, marital status, sexual
orientation, developmental disability or handicap.

(10) The company has a written policy regarding compliance for maintaining a drug-free workplace.

(11) Vendor understands and acknowledges that the representations within their proposal are material and
important, and will be relied on by the State in evaluation of the proposal. Any vendor misrepresentations shall
be treated as fraudulent concealment from the State of the true facts relating to the proposal.

{12) Vendor must certify that any and all subcontractors comply with Sections 7, 8, 9, and 10, above.

(13) The proposal must be signed by the individual(s) legally authorized to bind the vendor per NRS 333.337.

Summitt Forests, Inc.

Vendor Company Name

—Vendor Signature

Scott Nelson /,/23/[ >

Print Name Date

This document must be submitted in Tab IV of vendor’s technical proposal




ATTACHMENT I - CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, L.oans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

(D

@)

3

No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any
person for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

If any funds other than Federally appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure of Lobbying Activities,” in accordance with its instructions.

The undersigned shall require that the language of this certification be included in the award documents for
all sub awards at all tiers (including subcontracts, sub grants, and contracts under grants, loans, and
cooperative agreements) and that all sub recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction
imposed by section 1352, U.S. Code. Any person who fails to file the required certification shall be subject to a
civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

By:

For:

// }3// 7

Signatufe-of Official Authorized to Sign Application Date

Summitt Forests, Inc.

Vendor Name

Fire Fuels Reduction & Vegetation Management

Project Title

This document must be submitted in Tab IV of vendor’s technical proposal
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ATTACHMENT B - TECHNICAL CERTIFICATION OF COMPLIANCE
WITH TERMS AND CONDITIONS OF RFQ

I have read, understand and agree to comply with all the terms and conditions specified in this Request for
Qualification.

YES V I agree to comply with the terms and conditions specified in this RFQ.

NO I do not agree to comply with the terms and conditions specified in this RFQ.

If the exception and/or assumption require a change in the terms in any section of the RFQ, the contract,
or any incorporated documents, vendors must provide the specific language that is being proposed in the
tables below. If vendors do not specify in detail any exceptions and/or assumptions at time of proposal
submission, the State will not consider any additional exceptions and/or assumptions during negotiations.

Summitt Forests Inc

Company Name ‘///

Signature "

Scott Nelson y / 2.3/ c7

Print Name Date” !

Vendors MUST use the following format. Attach additional sheets if necessary.

EXCEPTION SUMMARY FORM

EXCEPTION
RFQ SECTION RFQ . . .
EXCEPTION # NUMBER PAGE NUMBER (Complete detail rfegar(!mg exceptions must be
identified)
None
ASSUMPTION SUMMARY FORM
ASSUMPTION

ASSUMPTION # RFI%JSI\I;:I]EE{{ON PA GERI\?‘I(J)MBER (Complete detail re.gardi-ng assumptions must

be identified)

None

This document must be submitted in Tab V of vendor’s technical proposal
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U.S.Department of Labor Amendod: 01/13/2017 Social Security Account No.
Wage and Hour Division
Social Security Employer ID No. 68-0197970
Fam Labor Contracior Certificate of Registration
No, C-09-197970-1-17-R Perm. Home Address 5065 S PACIFIC HWY
Expires 092772017

Phoenix OR 97535
Name SUMMITT FORESTS INC {City or Town) {State} {ZIP Code)
1 certify that the person named above s registered pursuant to the Migrant and Date of Birth Height V' Weight

Seasonal Agricuttural Workar Protection Act and 1s authorized to perform the following activities

covered by the Act Recrud, salicit, furnish, hire and employ {Month) (Day) (Year)

Transportation x Authonzed Not Authorized This Cestificate is based on the Migrant and Seasonal Agricultural Worker Protection Act and
regutation issued thereunder, and on my application for registration i may be revoked or
Housing Authonzed x  NotAuthorized suspended, its renewal denied, for with tha Acl o regufation, includng
oy - S s applicable requirements for fransportinig and migrant workers Such noncompliance

may a conslitute a crimunal

ed Adriana V. . 16
Approv a V. Iglestas Date: 09/268/20 V‘QD 5
(Program Manager) WH-511 (6/96) —— (Title)
215918
The following vehicle(s) is/are authorized to transport migrant and seasonal agricuftural workers Location of Faciiity or Real Properties:
within the meaning of the Act as specified below unless such authorization 1s otherwise terminated XHXOXKXKEXXKKRXKKEKKNKKKXXX
Yr. Make and Mode} Serial or Motor No. No. of Seats in Authorization Type of Construction XXXXXXXXXKX XXXXXXXX No. of Uni*; XXX
Vehicle Ending
Ownor's Name  JXOOOO000O0O0OCKXXXXKXKCEK
2010 TOYOTA 011397 6 1213112016
2012 TOYOTA (25724 5 09/27/2017 Maiting Address XXX X XXX XXX KKK
2013 GMC 105472 15 09/2712017
2016 Dodge 114246 5 0912712017 RIOXXXRXIKIOCKHXKXKXHX XN
2018 Docos /290 3 P22 XXOUCORKRRIKKIKKKKXKKKX
2010 Chevrolet 121672 15 1213112016
2006 Chevrotet 122205 6 09/2712017
KHXXHXRXXRKXXHKKIKXXXKXX .
2013 Chevrolet 123931 15 0912712017 Type of Construction No. of Units XXXX
2015 ChevY 125041 15 09/27/2017
KRXXXIXKXIHXXHXXKIOOKHEKHKNK
2007 Chevrolet 126245 6 0912712017 Dot s Name
Mailing Address XOOOXKXXXXXXXXXXXXXKXXX
HUXXKHXAEXHXIH KKK KKK KKXX
Worker’s Compensation Insurance Holder (If applicable): Based on the contractor’s submission, housing is authorized at the above
8BSt locations unless such authorization Is otherwise terminated:
C-09-197970-1-17-R Date 0111372017 C-09.197970-{-17'R Date

Name SCOTT RAYMOND NELSON Name SCOTT RAYMOND NELSON




Thefmlmmngwmde(smlammﬂumdtomwmmmmﬂmmiagnuﬂhnﬁwkm
w:thsnﬂwmmngofu'eActasspeuﬁedbeMuﬂesssu:hnummzatmmsothumsetermmated

Yr. Mako and Model Serial or Motor No. No. of Seats in Authorization
Vetiicle Ending
2014 Chevrolet 130163 15  09/27/2017
2014 Chevrolet 130929 15 08/27/2017
2013 Chevrolet 146115 15  09/27/2017
2013 ChevY 146983 15 09/27/2017
2008 Chevrolet 157974 6  09/27/2017
2013 GMC 184386 15 12/31/2016
2013 GMC 164886 15 09/27/2017
2013 Chevrolet 166257 6 09/27/2017
2016 Chevrolet 174796 6 09/27/2017
2014 GMC 174804 15  09/27/2017
2012 GMC 180146 6 09/27/2017
2014 Chevrolet 183898 5 12131/2016
2014 CHEVY 186156 15  00/27/2017
2008 Chevrolet 187705 12 09/27/2017
2003 GMC 211659 3 08/27/2017
2012 TOYTOTA 221107 5 09/27/2017
2015 Chevrolet 223087 6 09/27/2017
2012 Chevrolet 241393 5 09/27/12017
2016 GMC 258047 15 09/27/2017
2015 GMC 258866 15 008/27/2017
2015 ChevY 275101 15 09/27/2017
2016 Chevrolet 331028 15 09/27/2017
2007 GMC 413047 5 09/27/2017
2006 GMC 416642 5 09/27/2017
2006 TOYOTA 444156 7 09/27/2017
2015 TOYOTA 448004 5 09/27/2017
2016 Nissan 503364 5 09/27/2017
2004 Chevrolet 510178 3 09/27/2017
2015 Chevrolet 529335 S 09/27/2017
2015 Dodge 548197 8 09/27/2017
2016 Toyota 555894 § 09/27/2017
2015 Dodge 663169 6 08/27/2017
Worker's Compensation Insurance Holder (If applicable):
BBS1
C-09-197970-1-17-R Date: 01/1372017

Name SCOTT RAYMOND IELSON
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NEVADA STATE BUSINESS LICENSE

SUMMITT FORESTS INCORPORATED
Nevada Business Identification # NV20121090199

Expiration Date: February 28, 2018

In accordance with Title 7 of Nevada Revised Statutes, pursuant to proper application duly filed
and payment of appropriate prescribed fees, the above named is hereby granted a Nevada State
Business License for business activities conducted within the State of Nevada.

Valid until the expiration date listed unless suspended, revoked or cancelled in accordance with
the provisions in Nevada Revised Statutes. License is not transferable and is not in lieu of any
local business license, permit or registration.

IN WITNESS WHEREOF, | have hereunto
set my hand and affixed the Great Seal of State,
at my office on December 16, 2016

ook, vabi_

BARBARA K. CEGAVSKE
Secretary of State

You may verify this license at www.nvsos.gov under the Nevada Business Search.

License must be cancelled on or before its expiration date if business activity ceases.
Failure to do so will result in late fees or penalties which by law cannot be waived.




NEVADA COMPANY #6728
PEST CONTROL BUSINESS LIGENSE

EXPIRES DECEMBER 31, 2016
This Is To Certify That SUMMITT FORESTS INC
dba SUMMITT FORESTS INC
5065 S PACIFIC HWY, PHOENIX, OR 97535
is a licensed commercial pest control operator in the State of Nevada. f {
| Permanent Nevada License No: 6728 -
NEVEDA STATE DEPARTMENT OF AGRICULTURE
| Datelssued: 1/1/2016 Issued by JS 5 South 21st Street, Sparks, NV 89431

(NSPQ Rev 7-08)

©) 1218 <G




775-353-3713 09:13:35a.m. 01-25-2017

RI;I'( . PEST CONTROL BUSINESS LICENSE APPLICATION FOR 2017

111

RN THIS APPLICATION TO: 405 SOUTH 21ST STREET, SPARKS, NEVADA 89431. PHONE 775-353-3712, FAX 775-353-3713

Applicant: A. Individual:
B. Partnership: 1. 2. 3.
C. Corporation:

Doing Business As: SUMMITT FORESTS INC COMPANY #: 6728

BUSINESS ADDRESS: 5065 S PACIFIC HWY, PHOENIX, OR 97535

Mailing Address: 2305 ASHLAND ST STE C PMB 432, ASHLAND, OR 97520-3777

OUT STATE MAILING: SAME AS MAILING

PHONE: 541-535-8820 FAX: 541-535-8970 E-MAIL: summittforests@gmail.com

Federal Identification Number; 680187970

Does this business have a State Business License issued by the Nevada Secretary of State per NRS Chapter 767

Yes O No If Yes enter number NV20121090199 >—q \{
LICENSE CATEGORIES
B. Ag. Ground Applied For  Approved C.Urban/Structural  Applied For  Approved
1. lnsect PEStS .......... 1. Limited Landscape
2. Weeds.......ccoceneee y \(\«\\}— 2. Industrial &
— _— Institutional.........
3. Desiccants &
Defoliants.............. 3. Structural............
4. Fumigation..........
4. FungiPests.......... —_—— _—
v 5. AQuatic............... v N~y
5. Vertebrate Pests... —_— -
6. Weeds................. — \('\r‘\_\*’
[REMARKS: I=RESTRICTED TO WEED CONTROL | 7. Preservation of Wood
FEES
BUSINESS LICEBNSE FEE ...coeeiiiie et 1 X $250.00 = $ 250.00
EACH Principal and OPerator...............oo.vereeeusresnesrsneesecsnsens [ X $50.00 = $ ja;a:
(Number) —
Total Fees = $ (300.00
Number of Business Locations (indicate total number of business locations in Nevada)
Address of Business Location #1 k/ / }4/ Phane
List Name(s) of Principal(s) responsible for Business Location #1
1. cell # 2. cell #
3. cell # 4, cell#
Address of Business Location #2 /U/ﬂ/ Phone
List Name(s) of Principal(s) responsib{e for Business Location #2
1. cell # / cell #

APPLICANT'S SIGNATURE:

DATE: /,il/ X / I

PLEASE MAKE ANY NECESSARY CHANGES TO PRE-PRINTED INFORMATION



RE: UGH!

1of4

Subject: RE: UGH!

From: Mary Hossay <mhossay @agri.nv.gov>
Date: 1/25/2017 9:12 AM

To: Laura McNeal <laura.summitt@ gmail.com>

| finished my part (making sure all info was completed and correct and accepted payments). After | finish it
goes to Vegas for its final review and then they print out all the licenses there. It won’t be for about a week |
would think. You might want to contact them and state that you have done your relicensing for 2017 and are

give you some time. Or | can send a copy of the front page of your relicensing business form? Let me know.

From: Laura McNeal [mailto:laura.summitt@gmail.com]
Sent: Wednesday, January 25, 2017 9:07 AM

To: Mary Hossay <mhossay@agri.nv.gov>

Subject: Re: UGH!

Good Morning Mary,

I was wondering if there was any way we could get a emailed or faxed copy of our new pesticide license? The
only reason | am asking is, we are bidding on a State of Nevada solicitation and it requires us to put in a copy of
our license.

Thank you,

Laura McNeal

On 1/24/2017 8:38 AM, Mary Hossay wrote:

Yes, | am just working on your packet now trying to get it out in our mail. Thanks!

From: Laura McNeal [mailto:laura.summitt@gmail.com]
Sent: Tuesday, January 24, 2017 8:33 AM

To: Mary Hossay <mhossay@agri.nv.gov>

Subject: Re: UGH!

Mary,
Washington emailed the CEU records to Scott at the same time they emailed it to you.

Laura

On 1/20/2017 11:21 AM, Mary Hossay wrote:

Washington State needs to email/fax/send the information to Scott C at
scottc@agri.nv.gov, fax 702.668.4567. Until the provider sends the information, my
hands are tied. Sorry.

1/25/2017 9:16 AM
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
1/23/2017

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to

the terms and conditions of the policy, certain policies may require an en
certificate holder in lieu of such endorsement(s).

dorsement. A statement on this certificate does not confer rights to the

PRODUCER CONIACT  Linda Davis
KPD Insurance, Inc. PHONE . 541-741-0550 [ 4% noy 541-741-1674
PO Box 784 E-MAIL
Springfield OR 97477
INSURER(S) AFFORDING COVERAGE NAIC #

WNSURER A :American States Insurance Co 19704
INSURED SUMMOQ3C wsurer B :American States of Texas 19712
Summitt Forests Inc wsurer ¢ :AGCS Marine Insurance Co. 22837

Summitt Enterprises Inc

2305 C Ashland St, Ste C, PMB432 INSURERD :
Ashland OR 97520 INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: 1264693375 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDLFWR POLICY EFF | POLICY EXP
T‘Is'g TYPE OF INSURANCE INSD | WVD POLICY NUMBER MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A X | COMMERCIAL GENERAL LIABILITY 01CI1304367 12/31/2016 12/31/2017 EACH OCCURRENCE $1,000,000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $200,000
X | Loggers BFPD* MED EXP (Any one person) $10,000
X_| Lmtd Pollution PERSONAL & ADV INJURY | $1,000,000
EN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
poLicy | X | IES Loc PRODUCTS - COMP/OP AGG | $2,000,000
OTHER: Poll Limit $1,000,000
B | AUTOMOBILE LIABILITY 04CC231274 1213172016 | 12/31/2017 | gww LMIT1 54 000,000
X | ANY AUTO BODILY INJURY (Per person) | §
ALL QWNED SCHEDULED -
ALLOY . Rres = BODILY INJURY (Per accident) | §
PROPERTY DAMAGE
X | HREDAUTOS | X | AUTOS Per accident) $
X |Hired Auto Phys Damage HAPD - ACV $50,000
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED | I RETENTION $ $
WORKERS COMPENSATION PER O1H-
AND EMPLOYERS' LIABILITY YIN STATUTE | ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBER EXCLUDED? NIA
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE] §
If yas, descnibe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | §

c Equipment SML93066641 12/31/2016 12/31/2017 |See Description Below for Sch Equipment
All Risk Form - Subject to policy Deductible: $1,000
forms & conditions Actual Cash Value

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additionat Schedule, may be attached if more space is required)

* Logger's Broadform PD applies in the following States: Alaska, Washington, Oregon, Idaho, Minnesota, Montana, Northern California.

RE: All Operations. The State of Nevada, shall be endorsed as an additional insured with respect to liability arising out of the activities
performed by or on behalf of the Contractor on the General Liability per form CG8674 12/07and coverage is primary and non-contributory as
per form CG7680 10/02 and on Auto Liability per form CA7110 3/07. Waiver of Subrogation applies CG2404 05/09.

CERTIFICATE HOLDER

CANCELLATION

State of Nevada
Department of Administation
515 E. Musser St, Suite 300

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Carson City NV 89701

AUTHORIZED REPRESENTATIVE

fet—

ACORD 25 (2014/01)

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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A Human Resource Monogement Company

January 24, 2017

SUMMITT FORESTS INC.
5065 S PACIFIC HWY

PHOENIX, OR 97535-6605

Re: Barrett Business Services, Inc. ("BBSI")
Letter of Self-Insurance for Workers' Compensation Coverage

As the named addressee of this Letter, your company's required workers' compensation coverage is provided
through BBSI's state approved Self-Insured Workers' Compensation Plan by way of your co-employment
contract with BBSI. Additional information is as follows:

: _
State: Oregon Workers' Compensation Limits: Employer Liability Limits:

Self Insurance Certification #: 1068 Statutory $5,000,000.00 Each Accident

$5,000,000.00 Disease Coverage Limit by Client
$5,000,000.00 Disease; Each Employee

Other Comments (place an "X" if applicable):

Waiver of Subrogation: BBSI and SUMMITT FORESTS INC. agree to waive their right of subrogation for the
benefit of:
State of Nevada at 515 East Musser St. #300, Carson City NV 89701

|I| Named "Letter Holder": State of Nevada 515 E. Musser St Ste #300 Carson City, NV 89701

EI Other: This letter of self-insurance for workers' compensation replaces Acord form 25. Contract effective
12/30/12, renewed through 12/31/17. Subject to 30 days' notice of cancellation.

Additionally, BBSI's self-insured program is further supported by an excess workers' compensation insurance policy with
ACE American Insurance Co.. Copy of certificate is available upon request.

For additional information, please contact your local BBSI office at: MEDFORD

(541) 772-5469
3512 Excel Drive Suite 107
Very truly yours, Medford, OR 97504

Michael L. Elich
President and Chief Executive Officer doc: LOSI-2



TAB VI

SECTION 4
SCOPE OF WORK



Tab VIl Section 4, Scope of Work

4.1 Forest Management Hand Crew Services

4.1.1 Vendor(s) who qualify will provide skilled hand crew services to complete forest management
related work, including but not limited to:

4.1.1.1 Fuels Reduction

Fuels reduction is a very important component of the business for Summitt Forests. Fuels reduction
projects encompasses many different types of work, including but not limited to, Thinning, Release and
Brushing, Hand Piling and Covering, Buck, Lop and Scatter, Chipping, Fireline Construction, Felling Trees
and/or Brush, Pruning, Piling and Pile Burning, Light Mechanical Removal, and Herbicide Application. The
following descriptions are typical of how we perform the individual class of work, however, we will
address variations in any Task Order to be in compliance with the requirements of that Task Order.

4.1.1.2, to 4.1.1.5 Tree Thinning, Wildlife Habitat Improvement, Erosion Control

Thinning

Prior to beginning work on a unit, the foreman will go over the specifications and prescriptions to that
unit with all of the crew so there is an understanding of the objectives prior to work beginning. Summitt's
crew members will work in a line format, at a safe distance between people, so that the entire area is
covered in a systematic manner. The crew will not be haphazardly spread throughout the unit. The
foreman will be directly behind the crew assessing quality and checking work. When defects are found
he can make immediate corrections by having the crew member involved do the rework. Leave trees will
be selected by each crew member based on the prescription for the unit. Normally the dominant or co-
dominant are selected as leave trees if they are healthy, of good form and vigor, and of the species
desired. All crew members are experienced in tree selection and spacing, with a background in thinning.
Cut trees and slash will be fell away from leave trees for their protection. The foreman will use a tape
measure and will take spacing plots with each worker so that there is a full understanding of the density
of leave tree desired. Any slash treatment will normally be conducted at the time of thinning. Pull back
from roads, streams or other areas will be conducted on a daily basis. Cutting around these areas will
normally be directional away from the improvement. Normally a crew of 8 fo 15 people is used to

complete this work.

Release and Brushing

All vegetation will be cut and or grubbed using chainsaws or hand tools as prescribed in a task order to
release the selected trees. Normally 8 to 15 people are used per crew for this type of work. Crew
members work together in a line format to systematically cover the area treated.

Hand Piling and Covering

When piling is prescribed along with cutting, a portion of the crew will complete the piling directly behind
the cutting operations. Usually there are 3 people piling along with one person using a saw to do
additional bucking and cutting when it is necessary. The groups will work in a line format to
systematically cover the area. The foreman will visually inspect the work as it takes place to insure
specifications are being followed. Any areas not substantially meeting the requirements will require
rework of the affected area. Piles are normally located away from leave tree crowns, away from roads,
streams or improvements.




All prescribed slash will be piled to meet the task order specifications. Piles will be located away from
stream beds, logs or stumps. Piles will be constructed and trimmed in a manner so they are compact and
will facilitate later burning. If required, a piece of approved water proof material as prescribed by the task
order will be placed in the pile to keep the central portion of the pile dry for easy ignition at the time of
burning. A crew of 12 to 30 people is normally used for this work.

Buck, Lop and Scatter

When lop and scatter is prescribed, it will be done by a crew of 4 to 15 people dependent on the size of
the task order. The crew will use chain saws to complete the work as prescribed. They will cover the area
in an evenly spaced, systematic.

Chipping

Where chipping is prescribed, Summitt’s crew of 2 to 6 people will use one of three chippers, our 2012
Bandit 440 HP Tracked 20” Chipper with Grapple, our Bandit 250 HP, 18 inch chipper with grapple or our
Bandit 140 HP 14 inch chipper to chip material up to the specified diameter in the task order. The tracked
chipper can be used off road on moderate slopes. The last two chippers can be towed behind a normal
sized truck and can be used on most forest roads. If a chipper of a different size is needed, it can be
rented by Summitt. The crew will chip the material and blow it back into the thinning area or into a truck
for removal as prescribed. Summitt also has a skid-steer with Fecon mastication head that would be
available for mastication fask orders.

Fireline Construction

A crew of 4 to 15 people are normally used for this type of work. The crew is divided into three basic
groups. Cutters, who use chainsaws to cut the trees and slash out of the path where the fireline is to be
located. Other crew members then scatter that material back into the unit to be burned, and the grubbing
portion of the crew cuts the fireline using hand tools down to mineral soil. The clearing area and grubbed
area will be to the size as prescribed in the task order.

Felling Trees and/or Brush

A crew of 4 to 15 people would be used to complete the site preparation slashing associated with this
item of work. Damaged or designated trees and brush as prescribed will be cut and lopped to the ground.
Cut trees will be fell away from leave trees or other improvements.

Pruning
Trees prescribed to be limbed will be pruned with chainsaws or hand pruning saws to the prescribed

height, but no more than 50% of the live crown will be removed. Limbs will be removed % inch from the
bole of the tree. Care will be used during pruning to avoid damage to the bole of the tree. Slash will be
scattered away from the base of the tree. If the slash is to be chipped or piled, it will be done in the same
manner as described above.

Pile Burning
Our Fire and Fuels Management is overseen by Barry Ledbetter. Barry’s background and experience

come from U.S.F.S. hand and engine crews. Barry Ledbetter had 12 seasons of experience on the Middle
Fork Ranger District, Willamette National Forest before joining Summitt Forests in the Fall of 2001.

Summitt will burn piles with a crew of 5 to 15 NWCG certified people, one certified RXB3 burn boss who
will also be the representative for the project. The size of the crew will be dependent on the number of
acres and piles to burn. If needed we will provide one type 6 engine, and can supply more if the size of
the project and conditions warrant more engines. The crew will have drip torches for each person, and
ATV'’s are available if needed for fuel and equipment transport.



Wildiife Habitat Improvement

Many of the above described treatments affect wildlife habitat. Specific treatments with the goal of
improving wildlife habitat are varied, depending upon the species of wildlife being managed. Some
examples of manipulation of the environment to improve wildlife habitat include, but not limited to:
Creating snags for nesting sites, clearing adjacent trees around a snag, altering stand structure to
manage hiding and thermal cover, controlling noxious weeds and invasive species, controlling erosion,
and improving range vegetation. Summitt can perform Wildlife Habitat Improvement by a combination of
hand work and mechanical methods, as prescribed. Summitt will address this work classification in
individual Task Orders.

Erosion control

Summit can perform various types of erosion control using had crews with hand tools or mechanized
equipment. Summitt owns hundreds of various hand tools that can be supplied to our crews, who are
experienced in erosion control. Some examples of the type of erosion control, with had crews, that
Summitt has performed, include but not necessarily limited to: construction water bars on roads and skid
trails, digging and trenching along trails, seeding grasses and wildlife forage seed using hand seeders,
rip-rap placement, installation of erosion fabric and other materials, and ditch and culvert cleaning.

Mechanized equipment for erosion control that Summitt owns include, but not necessarily limited to:
1990 John Deer 55- G Dozer, Ford Backhoe with Trailer, 2007 Cat 320 Excavator, 2007 ASV Skid-steer with
attachments, and a 2006 mini forwarder with grapple.

Quality Control Plan, Hand Operations

Summitt will inspect the project by putting in 1/20t acre plots, at a minimum rate of one plot per every 5
acres for all units. Plots will be randomly placed throughout the area. If required each plot will be marked
by flagging in the center with the date and plot number. The plot will be observed to determine if all of the
contract specifications are being met. The example given here is for pre-commercial thinning. Iltems
examined will include but are not limited to; Tree selection, release, stump height, missed trees,
excessive cut trees, pruning, slash treatment, and cleared roads. Any defects found will be recorded on a
simple inspection form as shown in the example below.

Plot# # required trees # trees acceptable  # defects defect

1 4 4 1 excess tree

The quality percentage will be calculated by taking the total number of defects found divided by the
number of required trees to be left, subtracted from 1 and times 100. The above example would be
calculated as: 1 minus 1/4=.75 X100= 75%. If the quality of work falls below 90% then rework for the
affected area will be ordered.

The following applies to items 4.1.6 through 4.1.8.

Summitt will perform tree felling and vegetation cutting services according to the unit prescriptions
described. Tree fellers will be able to directionally fell trees away from residual trees or objects to be
protected. Protection of residual trees is always a goal of Summitt's crews. Our Tree Fallers have
undergone training for falling and have experience in directional falling to accomplish the safety removal
of the cut tree and to avoid damage to residual trees.

Tree to be cut larger than six (6) inches in diameter will be marked with paint (color to be determined
between awarded vendor and State’s designee). Trees that are less than six (6) inches in diameter may be
designated by description. Summitt will follow the prescriptions for each task order.



Trees range in size from one (1) inch to twenty-four (24) inches DBH. Summitt will follow the
prescriptions for each task order and will have cutters qualified to cut trees up to 24 inches in diameter
when needed.

Cut trees in area not designated for firewood sales will be limbed on all sides, bucked into four (4) foot
lengths and stacked for burning, depending on the prescription. In areas designated for firewood sales,
cut trees larger than eight (8) inches in diameter will be limbed on all sides, bucked into four (4) foot
lengths, and stacked for removal by individuals purchasing firewood permits. Summitt will follow the
prescriptions for each task order.

Summitt will have a licensed pesticide applicator on site to oversee the application of Borax that will be
applied to all freshly cut green evergreen tree stumps larger than ten (10) inches in diameter to prevent
the spread of root disease.

Summitt will follow all prescriptions for task orders, meeting the maximum stump height of 6 inches
above the ground for trees over 6 inches in diameter and flush cut for trees less than 6 inches in
diameter. All live limbs will be removed from the stump.

Typical brush species of primarily ceanothus, manzanita, oak, and chinkapin, that are mostly 3 to 6 feet
high will be cut or removed as prescribed in the task order. Summitt will use chainsaws, brush cutters or
mastication equipment to meet the prescriptions.

Disposal of cut material will be accomplished by hand piling for burning, chipping, scattering, and/or
removal from site, as designated by the task order. Summitt will use hand crews, mastication equipment,
chippers, or box trucks and trailers to dispose of material. Any piling will be located so that live trees are
not scorched during the burning process. Piling locations will be decided by Summitt’s representative
and the State’s designee. Accurate records for hours of use and biomass production will be supplied
when required.

Summitt will complete erosion control services using hand crews or light mechanical equipment that is
either owned, will be rented, or subcontracted. Work may include routine light maintenance on roads and
trails that can be done by hand, such as digging, trenching and/or removing sedimentation from drainage
structures installed along park roads and trails. Other erosion control may include tilling, application of
fertilizer, seeding, mulching, irrigation, and the application and establishment of erosion control materials
such as the use of geotextile fabric.

Contract Staffing and Communication

Summitt’s crews normally consist of 2 to 25 people on a crew with a foreman and inspector. The foreman
and inspectors have vast amounts of experience in interpreting prescriptions and making sure that each
member of the crew understands the requirements of the job. The size of the crew is dependent on the
type of work, the amount to be done, and the time given. The crews usually work 5 to 6 days per week
with Sundays off. The idea is for the crew to work as close to 40 hours per week as possible. The crew
will be managed by a non-working foreman who will be responsible for quality control and crew
organization. A company manager may be on site when the project is started or will be available if there
are any problems that arise during the completion of the contract. A company manager or the owner, are
normally reachable by phone. All foremen also carry cellular phones for communication purposes. The
foremen are instructed to contact the management staff on a daily basis to report progress and any
potential problems on the project. The foreman will also be the contract representative and will have the
authority to take on the ground instructions with regards to the contract. Crews will be provided with
written prescriptions that contain specifications and other pertinent information for each project.




Summitt’s crews regularly travel throughout the Western United States. Every conceivable travel situation
has been encountered on public paved roads, as well as on rocked roads and native surface four wheel
drive type roads. When traveling, as well as on the job site, Safety is always a conscious and intentional
component of the work day. Following is our Safety Policy, which is regularly reviewed by every crew that
Summitt puts in the field. A complete copy of our safety plan can be supplied upon request.

Forestry Safety

Responsible Parties

Safety Manager Celestino Rodriguez

Injury and Safety Coordinator Barry Ledbetter

Supervisors for the Project As listed for Company Representatives for the Job
President Scott Nelson

Personal Protective Equipment

For this project, general laborers or while operating mechanical equipment, workers will have a hard hat,
gloves, boots, and if needed eye and ear protection. If using a chainsaw each person will have a hardhat,
gloves, boots, chaps, ear and eye protection. Each crew has a cellular and satellite telephones for
communication and emergency use.

Safety Meetings

Summitt will conduct safety meetings prior to work beginning on the project. Each member of the crew
will be involved in a discussion of the potential dangers involved in the work. At each site the foreman
will make a visual assessment of the unit and will inform the crew of special circumstances within the
area and to be extra alert with those dangers in mind.

Walk in Safety Plan and Procedures

Crews will have a cell phone, a satellite phone, and a GPS with emergency locator with them when on
walk in projects. When away from vehicle accessible areas, the foreman will visually locate potential
landing sites for a helicopter that are as close as possible to the work area. GPS coordinates can be used
and sent to emergency services if needed. The crew will also have with them a basic first aid kit to be
used for non-life threatening injuries. The vehicle will have a stretcher and more first aid materials which
can be retrieved if needed. The foreman and at least one other crew member will be capable of using the
phones or GPS locator devices. When working in these situations the crew will be instructed to have a
heightened awareness to potential dangers and to use extreme caution while working.

Driver Training and Vehicle Maintenance

It is important for drivers to be well trained and take the task of driving seriously. We want to emphasize
to all drivers the risk they assume when they are transporting workers. Proper safety and knowledge of
one’s vehicle can not only save the company money but can save heartache and injury. All drivers are
required to have a safe driving record and valid driver’s license. Summitt requires all drivers to take an in
house class on driver’s safety and procedures that includes personal training by our mechanics on the
safe and proper operation of the vehicles they will be using. Our mechanics have an outline for
successful safety talks that are used during the class. The class involves individual training going over
the vehicle from top to bottom, the driver actually road testing the vehicle, and being tested on that
operation. Such road tests are included in this safety plan. Drivers are instructed to contact the police
and emergency services in case of an accident and to notify the office as soon as possible. They are
shown where the first aid kit is and will generally trained in CPR if they are also a foreman.

Spill Plan
Summitt Forests is committed to safe and secure transportation and use of gasoline, oil and diesel in all
locations of work. Spill kits containing; 25 pounds of litter, two 30 gallon garbage bags with ties, broom,



dust pan, square shovel, and round shovel will be present at each storage area. Action will be taken to
safely contain the spill and prevent it from flowing into streams, lakes or other wet areas. Contamination
will be kept to a minimum and all contaminated dirt or other items will be disposed of properly.

The land owner will be notified immediately in the case of a spill. A HAZMAT team will be contacted, or
the National Response Center at 1-800-424-8802. The spill will be reported to OERS at 1-800-452-0311.

Public Protection

Where work is occurring near or on roads or trails that involves tree falling, mastication or other
hazardous work, signs will be placed at each end of the work area to warn of the work taking place. In
addition, where there is high public traffic on roadways, flaggers will be used.

Identifying Hazards
The supervisor for each project will be responsible for evaluating the jobsite to ensure the safety of the
crew, and to make sure that proper techniques for safe practices are being employed by all workers.

Accident Investigation and Correction

At the job site, the supervisor will be responsible for immediate care to the injured worker, by applying
first aid when necessary, transporting the worker to evacuation locations, or directly to medical facilities.
The safety manager is to be informed as soon as possible after an accident. He will then go to the
location and interview other workers and witnesses, will conduct a survey of the scene, and fill out
accident forms to be turned into the insurance carrier. He will assess if the accident was preventable, and
if so, will discuss with the supervisor and crew measures what actions should be taken in the future to
avoid additional accidents. A meeting will be held with all supervisors and managers each year to
discuss all accidents and what can be done to lower the incidence of work related injuries.

Safety Training and Records

Supervisors and Managers are trained in first aid, with the Safety Manager having been trained by the Red
Cross and is certified to conduct classes on first aid. At safety meetings all employees will be instructed
on basic first aid, proper lifting techniques and various methods of safe operation of the equipment
involved in the project. Crew members all are required to go through our pre-employment safety and job
training prior to being deployed to any contract. These classes include chainsaw use and safety for those
who will be using chainsaws, herbicide safety for those involved in herbicide applications, general OSHA
requirements, alcohol and drug policy, wage rates and wage notifications, MSPA regulations, sexual
harassment, housing policy and general behavior required as an employee of Summitt Forests Inc.

Every crew member is required to be physically fit, as a condition employment. Training is regularly
conducted to educate crew members in the safe and proper methods to lift and move heavy objects.

Tree felling services will include the operation of chainsaws to complete felling, lopping, bucking and
brushing activities according to written prescriptions. Crew members will have been trained in the safe
operation of chainsaws and other equipment used for the work prescribed.

Local Medical Centers

When projects are issued, the crew foreman will be given a list of medical centers which are closest to
access from the work location. The list will include address and phone numbers.

4.1.9.1

Summitt will provide prices for all of the forestry items during the bidding process of each work order to
include the associated cost units of by the acre, hour, linear foot, or mile as provided in the order.



4.2 Large tree Removal Services

Summitt does not have a great deal of experience with this type of work and does not wish to be
considered.

4.3 Forestry Equipment

Generally Summitt will use our own equipment to complete projects. When other equipment is needed for
this contract, Summitt will rent, lease, or sub-contract the equipment. Many types of heavy equipment
such as Tree Shears, feller bunchers, large forwarders, cut to length and de-liming processors, log trucks,
heavy cranes, skidders, tub grinders, large bulldozers, or dump trucks will be subcontracted, leased or
rented. Summitt can provide various sized chippers, brush masticators, mowers, water trucks and
trailers, skid-steer, spray trucks, box trucks, and dump trailers. Please see the sub-contractor list of
equipment to see what equipment has been provided to Summitt on past projects.

4.3.1 and 4.3.2

2017 Forestry Equipment, Owned By Summitt
A fleet (15+) of Late Model Passenger Vans (2006-2013) 100 - Shovels

A fleet (20+) of 4X4 Chev and Ford Pickup Trucks 200 - Chain Saws

2006 GMC two ton truck 200 - Various Scalping Tools
2008 Chev. 3500 4x4 batch truck 400 - Planting tools and bags
2003 GMC 4x4 batch truck 200 - Pruning Saws and Loppers
2005 Ford F550 4x4 batch truck 30 - Planting Augers

GMC Topkick 4x4 batch truck 100 - Gopher Probes

2 -1500 gallon water trailers 200 - Gopher Traps

500 gallon water trailer Hundreds of Hand Tools

600 gallon water trailer 10 - Insulated Tree Trailers

15 - Large ATV’s

Fire Fighting and Burning Equipment

Type 6 Fire Engine 300 gallon 2 - 1500 Gal Snap Tanks

Type 4 Fire Engine 300 gallon 300 - Fire Fighting Hand Tools
2500 Gallon Water Tender meets the R-6 tender requirements, with a qualified driver.

Our fire engines have pumps hoses and reels.

All the necessary Tools, Clothing, PPE and Equipment to outfit 2-20 person Firefighting crews.
Many Additional Specialty Fire and Burning Tools & Equipment.

Mechanical Equipment

2008 Vimek Forwarder 608, 6000 Ib Capacity 40HP

2006 ASV 100 Skid-steer 98 HP with Grapple, Mastication head, Bucket, Forks, Winch
2005 Bandit 250 HP Chipper 18" with Grapple, Tow Behind

2007 Bandit 140 HP Chipper 15", Tow Behind

2012 Bandit 440 HP Tracked 20” Chipper with Grapple, Ground Pressure 6.3 PS|
1990 John Deer 550 G Dozer

1990 Water Truck 2500 Gallons

2009 21 Foot Boat, Seats 10, 70 HP

3-Equipment Trailers 40 Ton, 8 Ton, 7 Ton

2006 FMC K5500 Chip Truck

2 - 7X14 Dump Trailers




Herbicide Application Equipment\

Summitt has the best equipment in the industry. We have manufactured our own power hose reels that
allow us to extend as much as 1500 feet of high pressure hydraulic hose into a unit and retrieve it in a
matter of minutes. Our pumps and hoses can deliver up to 600 pounds of pressure to reach greater
distances, even up slope. The hose has an automotive type trigger valve, similar to a gas pump, for quick
filling of backpack sprayers in the unit with no spilling. These items allow us to get the chemicals to the
workers without a lot of down time for walking to get backpack refills. This enables us to produce more
per man per day allowing us to complete projects in the shortest possible time with the least possible
cost. During roadside application, the trucks have 2 hoses so that work can be accomplished on each
side of the road at the same time. All of our batch systems have pump generated agitation within the
batch tank to keep chemicals well mixed.

e 200+Backpack Sprayers, Solo 4 gallon diaphragm style sprayers with in tank pressure regulators.
o Six Wheeler ATV and System, 8 total.
3 - 2010 Polaris Ranger 6X6 with 100 gal. tank, two reels,100 foot hose, D30 Hypro pump.
2 - 2012 Polaris Ranger 4X4 with 50 gal. tank, reel, 100 feet of hose, D30 Hypro pump.
3- 2011 Honda 4X4 Quads with 35 gal. batch tank with gravity feed hose.
e Batch Spray Trucks, 4 total.
Each has a 500 gal. Batch tank, auto hose reel, 1200-2000 feet of 800psi 3/4 hose and
D50 Hypro pump.
1- 2008 Chev. 3500 4x4 batch truck
1- 2003 GMC 4x4 batch truck
1 - 2005 Ford F550 4x4 batch truck
1- 2006 GMC Topkick 4x4 batch truck
o Water Trailers, 7 Total.
Each has a 300 gal. Per min transfer and draft pump. One or two 500 gallon aluminum
baffled tanks and 3x3x6 storage box.
2 - 1999 1000 gal. Water trailers
2 - 1998 1000 gal. Water trailers
1- 1999 500 gal. Water trailer
1- 1999 600 gal. Water trailer
1- 2003 1400 gal. Water trailer
e Water Tender
1990 Freightliner 2500 gal., 400 gal. Per min transfer and draft pump.
e Boom Sprayer
Mountable on Truck, ATV, or Trailer
Rears 12 foot boom with adjustable nozzles and breakaway manifold with splitting
capabilities for left / right / center, 50 gallon stainless steel tank, 5 hp Honda gas powered
motor, DV30 Diaphragm Pump
e GPS Data Collection Units
Garmin; Etrex Legend, Oregon 400T, Montana 650T, 62s, Trimble; Juno 3B and
GeoExplorer



4.3.3 Through 4.3.5.6
Summitt will perform tree felling and vegetation cutting services (Mastication) according to
the unit prescription and as generally discussed in these items.

Summitt or our subcontractors will provide operators, equipment transportation, and water for dust
abatement and fire suppression when needed.

General specifications will be followed or as specified for the order. Summitt will cut all vegetation up to
10 inches in diameter, a maximum of 6 inches from the ground and will treat slash so that it is less than
12 inches deep or as prescribed by the task order. Work will be completed by hand, by the use of
masticators or chippers as prescribed. Care will be taken to protect leave trees, and slash will not be
allowed to rest against or on leave trees. Cut vegetation will be kept in unit boundaries. Half of the slash
material will be 6 inches or less in length, 40% will be 2 feet in length, and no more than 10 percent will be
2 to 4 feet in length with no slash allowed to be over 4 feet long.

Mastication and Tree Removal

Summitt has equipment and experience necessary to perform light mechanized severing, removal,
mastication and piling projects. Where a shear is to be used, mastication equipment is needed, or decking
is to be completed, Summitt can supply our 2008 Cat 320 CLU Excavator 148 HP with Mastication Head or
grapple, or 2008 Vimek Forwarder 608, 6000 Ib Capacity 40HP, or 2006 ASV 100 rubber tracked Skid-steer
98 HP with Shear, Grapple, Fecon Mastication head, Bucket, Forks, and Winch or 2012 Bandit 440 HP
Tracked 20” Chipper with Grapple. Summitt may additionally purchase, lease or hire subcontractors for
other equipment. The crew for a mechanical side usually consists of a machine operator, plus a
safety/support person. Duties of the safety person are to perform limited traffic control, be on the look-out
for hazards, and to assist the Operator as necessary. Crews will also have chainsaws, hand tools, and
other necessary equipment. Equipment used can range from wheeled to tracked, excavator mounted or
cat mounted. Where hand severing or Pruning is used in conjunction with mechanical treatments, hand
crews will be managed as a group and would work in a line format to ensure the entire area is covered in
a systematic manner. Hand crews would normally consist of 6 to 15 people and can work in conjunction
with the mechanical equipment or work separately based on the work to be done in the task order.
Summitt completes thousands of acres every year of hand thinning and pruning work.

Where thinning is required and leave tree safety is a concern, normally excavator mounted mastication
equipment is used. Where leave trees are close together, such as in plantations, and the slash is a
smaller diameter, a smaller skid-steer with a Fecon head may be the best choice. Where large areas of
heavy slash are to be treated a Timbco or other large machine may be the best choice. Generally
mechanical treatments take place on slopes up to 35% and occasionally on slopes up to 45%, but
normally hand crews would complete work on steeper slopes, and when required in the task order, the
material would be yarded or wenched to locations where the slash can be treated by mastication,
chipping, or removal

Crew Size - 1 operator per machine and one safety person per side. Hand crews from 6 to 15 people
Equipment-  Any of the equipment listed in the equipment lists.

2008 Cat 320 CLU Excavator 148 HP with Mastication Head or grapple

2006 ASV100 rubber tracked Skid-steer 98HP with Shear, Grapple, Mastication head, Bucket, Forks, Winch
2012 Bandit 440 HP Tracked 20” Chipper with Grapple.

2008 Vimek Forwarder 608, 6000 Ib Capacity 40HP

Chainsaws, Pruning saws

Other equipment would likely be rented, leased, purchased or subcontracted, as necessary.



Potential Sub-Contractors List of Equipment

Although Summitt may Purchase, Rent or Lease additional equipment as needed, we may utilize
equipment through our Potential Sub Contractors. Summitt will normally look to the local area of the
project for qualified and approved sub-contractors to provide equipment or people to complete some task
orders. Additionally Summitt has at our disposal several mechanical contractors whom we have worked
well on many projects. Two such contactors are listed here and are likely to work on this contract.

Jeff Gamet Logging, Inc. Equipment

1974 Linkbelt 108B Line Machine w/rubber tires

1970 Linkbelt 98 wirubber tires

1996 Timbco T445B Fellerbuncher

1996 John Deere 648G Grapple Skidder

1996 John Deere 690 ELC Stroke Delimber

1980 Fiat Allis 100C Grader

1998 Komatsu P3350-6 Escaline

2000 Timbco 445D Fellerbuncher

2007 Caterpillar 535C Skidder

1986 Serco 200L515 Loader m/Mac

2004 John Deer 3554 624 Wartah Dangel Head Delimber
1998 Linkbelt 2800 Quantum Series Hydraulic Processor
2000 Fontain LP50 Lowboy Trailer

2001 Freightliner FLD 120 SD Semi-Truck

Cecil Logging Equipment
Cat Dozer D6C with Blade

6-Skidders, Caterpillar 252, 518, 287A,287B,Clark 667, and Timberjack 380B, with Grapples and Wenches
Cat 966 Front End Loader

3-Terex Woodsman Chippers, 730, 18X, 730X, with Automatic Feed Rollers
2-Rayco C100L, C87L Masticator Crawlers with Grapple Buckets, Mastication Drums
Timberjack 608 Masticator with Shear Head

Caterpillar 320C Masticator with 18 foot Boom and Fecon Head

2-John Deere 2054, 690E Log Loaders

Christy 3DTKYarder with Mechanical Carriage

Rayco C83L Skid Steer Feller Buncher

GMC C7500 Lift truck

2-GMC Chip Trucks with Dump Beds

International 4900 Dump Truck

Kenworth Self-Loading Log Truck

Kenworth Low boy and Hauling Truck

Interstate Loadrunner Saw Repair Trailer

Kaiser Water Truck 2500 gallon and Water Trailer 300 Gallon with Hose and Pumps
2 Service Trucks

3-4X4 Pick up Trucks

Kawasaki Quad with Wench

29 Foot Toy Hauler Trailer

25 Husqvarna Chain Saws

10 echo Power Saw Limbers



4.3.6 Chaining

Summitt does not have experience with this item, however we would like to be considered as we may
choose to acquire the equipment needed to complete this work.

4.4 through 4.4.14 Pesticide Application

Summitt is licensed and will have a licensed applicator on site and will be compliant with NRS555
pesticide licensing in Nevada. All records, application documentation labels, and MSDS will be available
on site. The applicator will be able to measure wind speed, temperature and humidity.

Summitt can supply one to three crews of 2 to 20 people each to complete the herbicide applications on
this contract The number and size of the crews will be dependent on the amount awarded, work to be
done and timing of each order. There will be one licensed applicator on the project. The crews will each
have backpack sprayers, a 300 gallon batch truck with pumps, 1500 feet of hose, reel, 500 or 1000 gallon
water trailer, ATV with tank and hose where needed and allowed, herbicide concentrate and all of the
safety and fire equipment needed to complete the contract. The crew will work in a line format the cover
each area in a systematic manner. Applications will be made by hand using the backpack sprayers or
from the truck or ATV as feasible. Shields are available for use if needed to protect seedlings and non-
target species. Summitt will supply all chemicals needed when prescribed in the order.

Plant Identification

Prior to starting the project the Foreman/Applicator will have a list of all potential treatable species known
to potentially exist in this area. Along with the list the Foreman/Applicator will have pictures of each of
the plants and descriptions of various stages of growth. The Foreman/Applicator will go over all of this
information with the entire crew prior to work starting so that each member will know what potential
species to look for and how to identify it for application.

Application
All applications will be conducted based on the plants to be sprayed, the chemicals used and will meet all

label directions. Spraying shall be suspended if conditions exceed those allowed by the label or by
Government directive. At the end of each work day, all batch will have been used unless conditions do
not allow. It will be the intent of the batchers to mix only the amount of herbicide needed to complete an
area, complete the day’s work, or that can be used at that location. Clean water will be used to rinse all
equipment at a site approved by the Government. Soft bristle brushes will be used to clean any clogged
nozzles and bleach may be added to water in the sprayers to help in the cleansing process. All used and
triple rinsed herbicide containers will be kept and transported in the locked storage boxes with unused
herbicide until disposal. Disposal of containers will be done after triple rinsing with all labels removed
and disposed of at the approved sites.

Quality Control
Summitt will have a crew Foreman and a licensed applicator on the site, they will be in constant contact

with the Government representatives to assure the objectives are being met. They will take random
inspections through the area to determine the effectiveness of the crews work. Non target species will be
inspected to make sure they have not been sprayed. The main purpose of the inspections are to aid the
Foreman in directing the crew and their work, therefore they will be informal. Application rates will be
monitored by the applicator by keeping track of the gallons used within the treatment areas. This will be
communicated to the Foreman so he may recalibrate sprayers, alter the working speed, or change the
spray rate of crew members. Communication between the Foreman, Applicator and Government
representatives is the best method for the crew to produce results that are mutually beneficial to both SF



and the Government. It will be our goal to produce a quality job that will meet Government objectives,
which in turn would earn 100% payment.

Maintenance Procedures

Licensed applicators and Foreman are trained in the general maintenance of the back pack sprayers, tips,
pumps, reels, and other equipment used on the project. They will do daily maintenance and will have
spare parts for their equipment. All equipment will have been inspected and tested by our mechanic prior
to dispatch to this project, and should be in full working order. Each day they are in use, the hoses,
connections, pumps, fittings, reels, and motors will be inspected by the licensed applicator to ensure
proper function. Sprayers and nozzles, shields, and safety equipment will be inspected and cleaned each
day by the Foreman to ensure proper function. He will replace tips or seals when necessary during the
work, or the applicator will exchange the sprayer for a functional one until the problem can be fixed. We
will have enough people and equipment on the job to make adjustments that are needed to keep working.
If necessary, we can make trips to our suppliers to gain what parts may be necessary to get the
equipment up and running.

Handling and Safety

Summitt supplies all the safety equipment to our employees, except boots. The equipment includes;
safety glasses, hard hats, long sleeve overalls, and chemical resistant gloves. We require the use of high
leather boots worn with socks. When gloves are torn, or glasses become foggy we will supply new ones,
overalls are laundered after each use, severely torn or damaged overalls will be repaired or replaced. We
normally supply extras if some are in need of repair. Applicators are instructed to shower each day and
to have clean clothing under their overalls each day. Batch personnel are given the same supplies, with
the addition of a neoprene or rubber apron to be worn during mixing. All personnel will be trained in the
safety procedures for the chemicals they will be applying, each person is trained by a licensed applicator.
The training consists of the proper techniques for the safe application of the products being applied, and
those that have previously been applied on the site. The label of the product is covered by the trainer,
paying close attention to the physical hazards, toxicity and PPE required. Crew members are also
instructed on proper techniques for carrying the backpack on uneven terrain, procedures to avoid over
spray onto other workers, procedures for washing after application, spill prevention, and clean up.

Spill Plan for Herbicides

Summitt is committed to safe and secure application of herbicides in all locations of work. Spill kits
containing; 25 pounds of litter, two 30 gallon garbage bags with ties, broom, dust pan, square shovel, and
round shovel will be present at each batch tank and storage area. Action will be taken to safely contain
the spill and prevent it from flowing into streams, lakes or other wet areas. We will keep the
contamination to a minimum and will remove all contaminated dirt or other items to be disposed of
properly. The land owner will be notified immediately in the case of a spill. A HAZMAT team will be
contacted, or the National Response Center at 1-800-424-8302.

Transportation
Herbicide concentrate will be stored in a locked storage box and will be transported in locked boxes on

the batch trucks, trailers or in the canopy of a separate vehicle. Backpack spray equipment will be
transported in the back of pickup trucks, exterior racks on vans, or in enclosed trailers. A spill kit
containing 25 pounds of litter, two 30 gallon garbage bags with ties, broom, dust pan, square shovel, and
round shovel will be present at each batch tank and storage area.

Summitt has been performing herbicide and pesticide applications for over fifteen years, all projects
included transporting and storing the chemicals. Summitt has never had a claim or loss due to spill or
accident involving the use, storage or transportation of the products.



4.5 Seed Drills/Application

Summitt has no experience in this work type and would likely not be able to supply these services.

4.6 Hauling Services (drop off roller containers)

Summitt does not have experience with this item, however we would like to be considered as we may
choose to acquire the equipment needed to complete this work.

4.7 through 4.7.14 Ground Seeders/Spreaders

Summitt can provide hand crews of the size needed (2 to 25) to complete hand application using belly
grinder hand seeders. Crews will cover the areas to be treated in a grid pattern to ensure complete
coverage. Ground disturbance when needed can be completed by either hand raking or the use of an
ATV with a drag as prescribed. Summitt has the belly grinders needed, the hand tools and the ATV if
needed. A ground drag device can be constructed or purchased as needed.

Summitt does not currently have a certified tree climber or Arborist on staff. Summitt would be interested
in providing crews on projects to apply the seed, but cannot currently obtain seed by picking, however we
may in the future either hire someone for this or sub-contract that portion of the work.

Summitt does not currently have any electric seeding devices and would likely not be able to supply
those services.

4.8 through 4.8.2 Shrub and Tree Planting Services

Summitt can supply several crews of 8 to 20 people each at one time to complete tree or shrub planting.
Summitt’s experience is with bare root and containerized plants. Crews will have a transport van, hoes,
bars, or shovels, planting bags, dipping materials as needed, safety equipment and all other supplies
needed to complete the task order.

Equipment
Summitt owns 5 insulated tree trailers, which would be available for use on this contract for

transportation of tree or brush seedlings. Trailers are 200 to 300 square feet of usable space and are
insulated on all sides.

Access

Summitt Forests Inc. possesses some 4 wheel drive vans and crew cabs which may be useful for this
project on poor roadways. Also available are 15 passenger vans for 2 wheel drive accessible units. If
there are many locations where access is limited to foot or ATV access, and Summitt will be required to
transport tools, we have several Polaris flatbed 6 wheelers which are 6 wheel drive, these ATV's are
equipped to carry 800 Ibs. and can be pulled on a trailer behind the crew van or by an additional truck.
They can be used to shuttle the crew members and supplies needed for these units, if necessary. An ATV
or 4X4 van will only be on site if it is determined to be necessary.

Planting Quality Control
The Foreman will be in charge of the crew and its actions. The crew will be organized to plant in the line

format, each spacing off of the previous planter’s seedling. They will be kept close together and will work
as a unit. In most situations “bagging up” will occur at the same time for the entire crew, however there
may be instances when packers may be necessary to take seedlings into the unit and distribute the



seedlings to the crew members. The foreman’s duties will include making random checks of seedling
spacing and will be randomly digging to check root quality behind individual planters, and moving
throughout the crew testing seedlings for firmness, site preparation, planting depth, and other above
ground criteria. In addition, he will visually check crew members for handling and dipping when required.
The foreman will make verbal commands to crew members to achieve quality results. Corrective actions
may include the suspension of individual crew members or the entire crew for the rest of the work day. If
the problems persist the crew member involved may be replaced. If it becomes necessary due to poor
overall results or poor seedling handling of the crew, the entire crew and foreman would be replaced.

Inspection
One of the most important procedures to be accomplished for excellent quality results, will be a direct

communication between our foreman/inspector and the government inspector. All districts have unique
problems and conditions which affect the survival of planted seedlings, and all individuals have different
ideas and interpretations of the specifications. At the start of the project we will want our inspector to be
accompanied by the government inspector. The purpose will be to make sure our planters meet the
contract requirements and our foreman “looks at the specifications” in the same way as the government
inspector. This process has worked well in areas that are willing to be open and communicative. The
quality control specifications below are a guideline and are the typical specifications we use in our
planting contracts and are listed here to show the government representatives of our understanding of
planting and quality control. If specific plot cards, or a differing system is desired by the government,
Summitt will use the required system.

(%)

are

Seedlings shall be protected at all times from drying, heating, smothering, freezing, crushing,

drowning, abrasion, rapid temperature fluctuations or contact with injurious substances.

Seedlings stored in boxes, bags or bundles shall not be exposed to direct sunlight. Punctured or

torn bags or boxes shall be promptly resealed. Containers of seedlings shall be opened only in

full shade.

3. Seedlings shall not be removed from shipping containers until needed for preparation for
planting. Plants bundled with burlap will remained covered until removed from the planting bag
for planting.

4 Seedlings shall be planted without further root or top pruning or culling. If pruning or culling
appear necessary, or if mold, dry roots, evidence of injury or drying is seen, the condition shall
immediately be reported to the government representative.

S. Seedlings removed from cold storage facilities shall not be allowed to stand or lay in water or

snow or be covered with snow. Trees placed in “caches” will be completely covered by a space

blanket.

Plants in planting bags shall have only their tops exposed.

Plants shall not be removed from planting bags until inmediately before planting in a prepared

hole.

8. Seedlings shall be gently removed, one at a time, to prevent stripping or other injury, and quickly
and gently inserted into the planting hole.

9. Seedlings carried in planting bags shall not exceed the amount that can be carried or removed

without injury, or which can be planted before critical heating or drying occur.

N .*|

NS

Any employee discovered mishandling plants, wasting seedlings or altering roots will be warned on the
first offense. On a second offence the employee will be suspended from work for the remainder of that
day. A third offence will be grounds for termination from the contract



Spacing
Plants shall be planted to the boundary of all planting areas and around the perimeter of unplantable

areas in spots distributed at intervals prescribed. For Individual seedlings, the specified average spacing
may be varied in any direction to find a suitable planting spot. The planters are to look for the most
suitable spot within the spacing variance. If the planter is unable to make a hole deep enough to
accommodate a seedling with 3 attempts in the scalp, he will attempt to plant in the next closest plantable
spot. As many stationary shade locations will be selected as planting spots as can be used in the
spacing variance.

Spot Selection, Preparation

Workers shall scalp the area in preparation of planting. The best location within the spacing variance
shall be selected. Brush patches containing satisfactory planting spots shall be planted even though this
may require spreading stems aside or working around the stems. Landings, road cuts and fill banks shall
be planted where satisfactory planting spots exist.

Whenever possible, planting spots shall be prepared where stumps, logs, dead brush and terrain features
provide partial protection from sun, wind, animals, loose debris and other agents detrimental to tree
survival and growth. Normally the north to east side of these items would be chosen for planting
locations. Prior to planting the seedling, workers shall clear the planting spot of all limbs, logs, snow,
bark, rotten wood, rocks and other loose debris. The worker shall scalp ash, duff, sod, crowns of living
plants, roots, and other materials unsuitable for plant growth to expose moist mineral soil and to facilitate
proper planting and growth of seedlings.

Placement

The seedlings shall be placed in the hole with roots in a near natural arrangement at a depth that after
filling, firming, and leveling, the soil comes to a point even with, or up to 1 inch above the root collar of
the tree. No portion of the roots shall be exposed. The roots shall not be doubled up, twisted, spiraled, or
bunched. The root system shall be aligned with the axis of the planting hole with all roots in a near
natural configuration.

Filling and Firming

Moist mineral soil shall be filled in and firmed around tree roots. Dry soil, ash, organic matter, rock, and
other foreign material shall be kept out of holes. Soil shall be filled in and firmed so no loose soil or air
pockets remain and the tree is as firmly planted as soil conditions will allow. The planter shall not wedge
the sides of the hole. Firming the soil around the plant shall be done in a manner that assures the tree
and root systems are not damaged. After planting, the tree stem shall be erect.

Plots

Planted trees on representative sample plots will be examined to determine above and below ground
conformance with the technical specification and the results of this examination will be documented on
the Planting Inspection Sheet. Plots will be 1/50th of an acre with one plot per two acres in units acres in
size. The minimum number of plots per unit will be 5 on units smaller than 10 acres. Plots will be located
randomly throughout the unit as the planting is in progress. The center of the plot will be marked by
flagging with the date, the initials of the Technician, and the plot number.



4.9 Controlled Fire

Pile Burning
Our Fire and Fuels Management is overseen by Barry Ledbetter. Barry's background and experience

come from U.S.F.S. hand and engine crews. Barry Ledbetter had 12 seasons of experience on the Middle
Fork Ranger District, Willamette National Forest before joining Summitt Forests in the Fall of 2001.

Summitt will burn piles with a crew of 5 to 15 NWCG certified people, one certified RXB3 burn boss who
will also be the representative for the project. The size of the crew will be dependent on the number of
acres and piles to burn. If needed we will provide one type 6 engine, and can supply more if the size of
the project and conditions warrant more engines. The crew will have drip torches for each person, and
ATV’s are available if needed for fuel and equipment transport.

4.9.1 Through 4.9.5 Controlled Fire

Summitt can provide a five person hand crew with one FFT1 (Firefighter Type 1) (squad boss) or higher
and 4 FFT2 (at minimum) for this project. Each Squad would have one 4x4 vehicle, at least one chainsaw
with a minimum 18 bar and a minimum of 2 programmable radios. Each person on crew will be equipped
with all PPE and hand tools for firefighting, Summitt currently has an Interagency Crew Agreement for 20
person hand crews managed by the Oregon Department of Forestry.

Summitt can also provide one or more Type 6 Engine with 2 person crew (1ENGB and 1 FFT2), and one
Type 2 Tender with Operator. The Engine and Tender are currently approved for the R6 Engine/Tender
agreement through the USFS.

Our hand and engine crews are trained by the Wildland Forestry Association, and have a current MOU
with the Pacific Northwest Wildfire Coordinating Group for incident training. All Training meets NWCG
standards. All firefighters qualifications are approved yearly by Oregon Department of Forestry (Crew
Agreement) or the USFS (Engine/Tender Agreement), or both.

Summitt has been providing firefighting services since 2003, as documented following 3.8.5. We have the
trained and certified employees to accomplish these services, as well as the necessary equipment.

Area maps will be submitted with each Controlled Fire Plan. Maps will include, at a minimum, the burn
unit boundaries, the surrounding area, partition units into daily burn blocks, adjacent landowners, nearby
structures and improvements, anticipated direction of smoke plume, and smoke sensitive areas.

Prior to starting any burn, an evaluation of weather and environmental conditions will be evaluated, to
determine if a burn can continue safely and as planned. Summitt owns the necessary equipment for
measuring weather conditions, including but not limited to:

Surface Wind Speed: Field Anemometer

Wind Direction: Silva Ranger Hand Compass, or equivalent.

Transport Wind Speed and direction: National Weather Service

Minimum Mixing Height: National Weather Service

Relative Humidity: Psychrometer

Temperature: Dual Lazar Infrared Thermometer, for detecting hot spots, and a thermometer for
ambient air temperature

Fine Fuel Moisture: Fuel Moisture scale



Summit’s Fire Manager or consultant will be responsible for writing the burn prescription based on the
conditions at the specific site in which the burning will take place. Fire behaviors will be completely
variable based on those conditions. Conditions considered include but are not limited to; fuel types, fuel
moisture, fuel loads, fuel continuity and weather. The techniques used for prescribed burn treatment can
range from broadcast burn to spot burn or hand pile and burn. Flame length can range from minimal
creeping fire with basically no flame to broadcast and spot burn flame lengths from 2 feet to 5 feet based
on the conditions.

Summit's Fire Manager or sub-contractor will be responsible for writing and signing the burn
prescription.

Part of the plan and the map of the fire plan, is to evaluate the effect of fire and smoke on the surrounding
areas. All adverse conditions will be evaluated in the plan to determine if the unit can be safely burned. If,
in the determination of our Fire Manager, this cannot be accomplished safely, we will make alternate
recommendations to the State of Nevada.

All Training of our crew members meets NWCG standards. All firefighters qualifications are approved
yearly by Oregon Department of Forestry (Crew Agreement) or the USFS (Engine/Tender Agreement), or
both.

Summitt has on staff persons with RxB2 and RxB3 who qualified to oversee crews Refer to additional
pages that describe our firefighting personnel and their qualifications.

4.10 Road Construction/Maintenance/Rehabilitation

Summitt would generally only be interested in these items when they are a portion of another forestry
project and not as a stand-alone task order. Summitt has in the past and will generally complete these
items using our own equipment during forestry applications or will sub-contract this portion of the work.
Summitt has in the past as part of other projects, (as listed in our “Mechanical” spreadsheet as a part of
the experience portion of this proposal) completed road grading, skid road rehab and existing road and
skid trail maintenance, tree removal, rock removal, cut and fill work, skid trail construction, and the
installation of various drainage structures. Please see our equipment list, and sub-contractors equipment
lists for associated available equipment

4.11 through 4.11.5 Additional Requirements

Summitt's crews and sub-contractors will be aware that special resource concerns, events, and wildlife
concerns will create Limited operating periods or delay the authorization for proceeding with project.
Summitt will also power wash equipment and vehicles that may carry noxious weeds or other seeds that
are may spread invasive species to the work areas. Additionally, Summitt's crews and sub-contractors
will take special care to avoid impacts and ground disturbances to historic and prehistoric sites by
communicating with the government representatives at pre-work meetings with regards to location of
such sites, and making sure that sites are flagged and all operators or crew personnel are informed of the
exclusion areas from work. No such historic or prehistoric site materials will be collected or disturbed.
Law enforcement will always be informed immediately upon any discovery of human remains.
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SECTION 5—COMPANY BACKGROUND
AND REFERENCES



COMPANY BACKGROUND AND REFERENCES

VENDOR INFORMATION

5.1.1

Vendors must provide a company profile in the table format below.

Question

Response

Company name:

Summitt Forests, Inc

Ownership (sole proprietor, partnership, etc.):

S Corporation

State of incorporation: California
Date of incorporation: 8/22/1989

# of years in business: 27

List of top officers: Scott Nelson

Location of company headquarters:

2305 Ashland ST STE C PMB 432
Ashland, OR 97520

Location(s) of the company offices:

2305 Ashland ST STE C PMB 432
Ashland, OR 97520

Location(s) of the office that will provide the
services described in this RFQ:

2305 Ashland ST STE C PMB 432
Ashland, OR 97520

Number of employees locally with the
expertise to support the requirements identified
in this RFQ:

None in Nevada

Number of employees nationally with the
expertise to support the requirements in this
RFQ:

Approximately 100

Location(s) from which employees will be
assigned for this project:

2305 Ashland ST STE C PMB 432
Ashland, OR 97520

Please be advised, pursuant to NRS 80.010, a corporation organized pursuant
to the laws of another state must register with the State of Nevada, Secretary of
State’s Office as a foreign corporation before a contract can be executed
between the State of Nevada and the awarded vendor, unless specifically
exempted by NRS 80.015.

5.1.2

The selected vendor, prior to doing business in the State of Nevada, must be
appropriately licensed by the State of Nevada, Secretary of State’s Office
pursuant to NRS76. Information regarding the Nevada Business License can be
located at http://sos.state.nv.us.

Response
NV20121090199
Summitt Forests Incorporated

Question
Nevada Business License Number:
Legal Entity Name:

[s “*Legal Entity Name” the same name as vendor is doing business as?

Yes X No

If “No”, provide explanation.
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5.14 Vendors are cautioned that some services may contain licensing requirement(s).
Vendors shall be proactive in verification of these requirements prior to
proposal submittal. Proposals that do not contain the requisite licensure may be
deemed non-responsive.

5.1.5 Has the vendor ever been engaged under contract by any State of Nevada

agency?

Yes X

No

If “Yes”, complete the following table for each State agency for whom the work
was performed. Table can be duplicated for each contract being identified.

Question

Response

Name of State agency:

NV Division of Forestry

State agency contact name:

Roland Shaw

Dates when services were
performed:

8/14/12 — 8/21/12

Type of duties performed:

Thin/Prune/Hand pile — Hazardous Fuels
Reduction

Total dollar value of the contract:

$208,074

Question

Response

Name of State agency:

State of Nevada Division of Wildlife

State agency contact name:

Steve Foree

Dates when services were
performed:

9/4/16-9/16/16

Type of duties performed:

Juniper lop & scatter

Total dollar value of the contract:

$89,867

Question

Response

Name of State agency:

State of Nevada Division of Wildlife

State agency contact name:

Steve Foree

Dates when services were
performed:

8/15/16-10/10/16

Type of duties performed:

Juniper lop & scatter

Total dollar value of the contract:

$591,396

Question

Response

Name of State agency:

State of Nevada Division of Wildlife

State agency contact name:

Steve Foree

Dates when services were

7/24/16-8/8/16

performed:
Type of duties performed: Juniper lop & scatter
Total dollar value of the contract: $114,384
Question Response
Name of State agency: Nevada DCNR
State agency contact name; Ben Bolton
Dates when services were 7/21/16
performed:
Type of duties performed: Pinyon juniper cutting

Total dollar value of the contract;

Fire Fuels Reduction
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5.1.6

Question Response
Name of State agency: Nevada DCNR
State agency contact name: Ben Bolton
Dates when services were November 2013
performed:
Type of duties performed: Herbicide application
Total dollar value of the contract: $13,522

Question Response
Name of State agency: Lincoln County Nevada
State agency contact name: Cory Lytle
Dates when services were 9/4/15-9/16/15
performed:
Type of duties performed: Juniper lop & scatter
Total dollar value of the contract: $25,287

Question Response
Name of State agency: Nevada Division of Forestry
State agency contact name: Chris Faehling
Dates when services were 11/19/13-1/5/14
performed:
Type of duties performed: Cut/masticate/pile/stump chemical

treatment

Total dollar value of the contract: $98,350

Question Response
Name of State agency: State of Nevada
State agency contact name: Steve Foree
Dates when services were 7/10/16-7/30/16
performed:
Type of duties performed: Juniper lop & scatter
Total dollar value of the contract: $151,728

Are you now or have you been within the last two (2) years an employee of the
State of Nevada, or any of its agencies, departments, or divisions?

Yes No X

If “Yes”, please explain when the employee is planning to render services, while
on annual leave, compensatory time, or on their own time?

If you employ (a) any person who is a current employee of an agency of the
State of Nevada, or (b) any person who has been an employee of an agency of
the State of Nevada within the past two (2) years, and if such person will be
performing or producing the services which you will be contracted to provide
under this contract, you must disclose the identity of each such person in your
response to this RFQ, and specify the services that each person will be expected
to perform.

Disclosure of any significant prior or ongoing contract failures, contract
breaches, civil or criminal litigation in which the vendor has been alleged to be
liable or held liable in a matter involving a contract with the State of Nevada or

Fire Fuels Reduction
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any other governmental entity. Any pending claim or litigation occurring
within the past six (6) years which may adversely affect the vendor’s ability to
perform or fulfill its obligations if a contract is awarded as a result of this RFQ
must also be disclosed. Does any of the above apply to your company?

Yes No X

If “Yes™, please provide the following information. Table can be duplicated for
each issue being identified.

Question Response
Date of alleged contract failure or
breach:
Parties involved:
Description of the contract
failure, contract breach, or
litigation, including the products
or services involved:
Amount in controversy:
Resolution or current status of the
dispute:
If the matter has resulted in a Court Case Number
court case:
Status of the litigation:

Vendors must review the insurance requirements specified in Attachment E,
Insurance Schedule for RFQ 3282. Does your organization currently have or
will your organization be able to provide the insurance requirements as
specified in Attachment E.

Yes | X No

Any exceptions and/or assumptions to the insurance requirements must be
identified on Attachment B, Technical Certification of Compliance with
Terms and Conditions of RFQ. Exceptions and/or assumptions will be taken
into consideration as part of the evaluation process; however, vendors must be
specific. If vendors do not specify any exceptions and/or assumptions at time
of their RFQ response submission, the State will not consider any additional
exceptions and/or assumptions during negotiations.

Upon contract award, the successful vendor must provide the Certificate of
Insurance identifying the coverages as specified in Aftachment E, Insurance
Schedule for RFQ 3282,

Company background/history and why vendor is qualified to provide the
services described in this RFQ. Limit response to no more than five (5) pages.

Fire Fuels Reduction
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5.1.9 - 5.1.10 Qualifications and Background

Summitt Forests Inc. is wholly owned by Scott Nelson and has been operating as a Corporation under the
state laws of California since its inception January 1, 1983. Summitt has successfully completed more
than 4000 Federal, State and Local agency contracts, 3500 of which have been directly related to forestry
and reforestation.

Summitt's key people have numerous years of experience with all types of hand, and light mechanical
forestry applications. Below we have listed each person and their years of experience in the industry.
Our primary business target over the past 30 years has been to supply forestry services to various
government agencies and private timber companies. We complete hundreds of contracts each year that
involve forest health improvement projects that include fuels reduction, slash piling, chipping, pre-
commercial thinning, tree planting, plantation maintenance, animal damage control, mastication, small
tree removal, pruning, pile burning, firefighting, herbicide and pesticide applications, along with many
other types of projects. Much of the work has been within urban interface settings, much has been in
forest settings. A large portion of our contracts are with the government, completing millions of dollars
of contracts each year for those agencies. With our experienced crew leaders, managers, and over 150
workers, Summitt will be able to complete any project presented within most any time frame. Summit
operates over 10 reforestation crews during the majority of each year and as such would be more than
adequate to complete most any demanding project.

Principal Employees

Primary Office Staff MSPA# Title and Years of Experience
Scott Nelson E-09-741424-H-17-R Owner/President 30+
Dinah Walker Office and Systems Manager 20+
Barry Ledbetter E-09-861424-L-17-R Forestry/Fire/Manager  15/22/10
Celestino Rodriguez  E-09-905258-H-17-R Forestry/Manager/Safety  27/17/17
Field Managers

Perfecto Ledesma E-09-216641-H-17-R Foreman/Manager 25/15
Gorgonio Ibarra E-09-272239-H-17-R Foreman/Manager 20/10
Bacilio Blanco E-09-140866-H-17-R Foreman/Manager 15/2
Ron Schmelzer E-09-626001-H-17-R Mechanical/Manager  28/10
David Cyphers Chief Professional Forester 30+
Field Supervisors [ Inspectors

Alvaro Ledesma E-09-351320-H-17-R Foreman/Inspector 15
Mario Cortes E-09-977864-H-17-1 Foreman/Inspector 15
Vicente Ibarra E-09-409747-H-17-R Foreman/inspector 12
David Verdusco E-09-224027-H-17-R Foreman/inspector 10
Enrique Garcia Foreman/Inspector 10
Filipe Ibarra E-09-497311-H-17-R Foreman/inspector 10
Luis Cortes E-09-348994-H-17-R Foreman/inspector  §
Angel Esteban E-09-993504-L-17-R Foreman/inspector 3
Jose Blanco E-09-438589-H-17-R Foreman/inspector 3
Eleazar Cortes Foreman/Inspector 3
Santos Cortes E-09-408225-H-17-R Inspector 10
Enrique Padilla E-09-273583-H-17-R Foreman/Applicator 20+
Hector Salazar E-09-969181-H-17-R Foreman/Applicator 20+



Management
Scott Nelson, Owner-President is responsible for bidding, record keeping, negotiating, and generally

oversees the entire contract operation. Scott Nelson has over 30 years of experience operating a forestry
contracting company. He has several years of college where he studied business administration. His
entire time and effort has gone into creating a vibrant and successful company that employs over 150
people. Scott is responsible for all aspects of the business, but specifically handles all of the bidding and
crew organization.

Dinah Walker is the office manager who oversees housing, insurance, accounting, invoicing,
procurement, payroll, and various registration requirements. Dinah oversees an office staff of 8 people to
complete the functionality of all office requirements. Dinah oversees all accounting systems.

Barry Ledbetter is the organizational manager who assists with crew planning, crew dispatch, safety
training and management with 9 years of experience in that position. Our fire and fuels management is
overseen by Barry Ledbetter who has been involved in firefighting and burning for over 20 years. Barry is
in charge of organization and execution of all firefighting and burning contracts. Barry’s background and
experience come from USFS hand and engine crews. Barry had 12 seasons of experience on the Middle
Fork Ranger District, Willamette National Forest, prior to joining Summitt 15 years ago.

Celestino Rodriguez is the personnel supervisor and safety manager whose responsibilities include
estimation, personnel, and safety. Celestino is a certified instructor for CPR and first aid training.
Celestino organizes and instructs safety classes and works with all employees with regards to our Safety
policy and plan. Celestino has over 25 years of experience in the forestry industry and 17 years of
experience as the safety manager.

David Cyphers has come to work for Summitt as our chief forester after many years as a consultant.
Dave has over 30 years of field experience and is in charge of our professional forestry services,
including timber appraisal, GPS collection and mapping, timber sale management, and forest inventory
contracts.

Field Managers

Our field managers are responsible for organizing and scheduling crews, pre-work meetings, problem
solving at the job site, personnel management, overall quality, efficiency, job overview, and estimating.
Each has numerous years of experience in the forestry industry and are leaders in the industry with their
expertise and knowledge. Perfecto Ledesma, Bacilio Blanco and Gorgonio Ibarra have been with Summitt
for many years, starting as field workers, becoming Supervisors, and now manage the day to day field
operations by overseeing all of the forestry crews. Ron Schmelzer is the field manager for all mechanical
projects, which would include chipping, mastication, tree removal, biomass removal or other projects that
would require the use of mechanical treatments. Ron has been with Summitt for many years, beginning
as a shop mechanic, becoming the shop supervisor, and now is a Field manager.

Perfecto Ledesma Perfecto has been a forestry worker for over 25 years, during that time he has been
a crew leader, foreman, and for last 15 years a manager. His experience and knowledge has allowed him
to become a company manager who oversees crew activities and bidding. His experience includes Tree
planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Burning, Fire Fighting, Inspections and other
forestry related work. He is fluent in the spoken and written English Language. Perfecto has
demonstrated the ability to successfully manage and oversee several crews at a time.



Gorgonio Ibarra Gorgonio has been a forestry worker for over 20 years, a crew leader and foreman
for over 10 years, and a manager for over 10 years. His experience includes; Tree planting, Tubing,
Thinning, Slash Piling, Fuels Reduction, Burning, Fire Fighting, Inspections and other forestry related
work. He is fluent in the spoken and written English Language. Gorgonio has demonstrated on
numerous contracts that he can easily handle crews in excess of 30 people. Gorgonio oversees several
crews as a manager.

Bacilio Blanco Bacilio has been a forestry worker for over 20 years; he has been a crew leader
and foreman for over 15 years. He has recently been selected to a Field Management Position. His
experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Fire Fighting,
Inspections and other forestry related work. He is fluent in the spoken and written English Language.
Bacilio has demonstrated the ability on many contracts to successfully handle crews of 15 to 20 people
and to manage crews of all sizes and types.

Ron Schmelzer Ron has been a mechanic and fabricator for over 20 years, and has been working
in the forestry industry for nearly 20 years. Ron currently heads up all of our mechanical based projects
and oversees all maintenance and use of equipment on those projects. Ron would likely be the contract
representative for mechanical projects.

One or all of the above Managers would be assigned to any project.

Field Supervisors

The most important people in the company are our Field Supervisors. All Field Supervisors are
conversant in the English language, have inspection experience, and have numerous years of experience
as laborers in the forestry industry. They have been supervisors of crews for the time periods listed.
Their responsibilities include, record keeping, transportation of workers, layout and organization of the
work force, and implementation of the contract. They maintain proper work and hourly records, and
ensure that all prescriptions are accomplished in a prompt, safe and professional manner. All Foremen
have been trained in first aid procedures, and are registered as required with the Migrant Worker
Protection Act.

Alvaro Ledesma Alvaro has been a forestry worker for over 20 years; he has been a crew leader and
foreman for over 15 years. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels
Reduction, Inspections and other forestry related work. He is fluent in the spoken and written English
Language. Alvaro has the ability to successfully handle crews of 15 to 25 people.

Mario Cortez Mario has been a forestry worker for over 20 years; he has been a crew leader and
foreman for over 15 years. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels
Reduction, Burning, Fire Fighting, Inspections and other forestry related work. He is fluent in the spoken
and written English Language. Mario has the ability to handle crews of 15 to 25 people.

Vicente Ibarra Vicente has been a forestry worker for over 15 years; he has been a crew leader
and foreman for over 12 years. His experience includes; Tree planting, Tubing, Thinning, Slash Piling,
Fuels Reduction, Fire Fighting, Inspections and other forestry related work. He is fluent in the spoken
and written English Language. Vicente has the ability to successfully handle crews of 15 to 25 people.

David Verdusco David has been a forestry worker for over 15 years; he has been a crew leader and
foreman for over 10 years. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels
Reduction, Fire Fighting, Inspections and other forestry related work. He is fluent in the spoken and
written English language. David has demonstrated the ability to handle crews of 8 to 15 people.



Enrique Garcia Enrique has been a forestry worker for over 15 years; he has been a crew leader
and foreman for over 10 years. His experience includes; Tree planting, Tubing, Thinning, Slash Piling,
Fuels Reduction, Inspections and other forestry related work. He is fluent in the spoken and written
English Language. Enrique has the ability to successfully handle crews of 15 to 20 people.

Filipe Ibarra Felipe has been a forestry worker for over 15 years, he has been a crew leader and
foreman for 10 years. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels
Reduction, Burning, Fire Fighting, Inspections and other forestry related work. He is improving in the
spoken and written English Language. Felipe has the ability to handle crews of 12 to15 people.

Luis Cortes Luis has been a forestry worker for over 15 years; he has been a crew leader and
foreman for over 5 years. His experience includes; Chipping, Tree planting, Tubing, Thinning, Slash
Piling, Fuels Reduction, Fire Fighting, Inspections and other forestry related work. He is capable in the
spoken and written English Language. Luis has the ability to successfully handle crews of 10 to 15
people.

Angel Esteban Angel has been a forestry worker for over 7 years and has recently been selected
to be a foreman. He has three years of experience in his present position and has been involved in Tree
planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Inspections and other forestry related work. He
is improving, but communicative, in his written and spoken English skills.

Jose Blanco Jose has been a forestry worker for over 15 years and has been recently selected
as a crew leader. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction,
Burning, Fire Fighting, Inspections and other forestry related work. He is capable in the spoken and
written English Language. Jose has specialized in smaller crews but also has the ability to successfully
handle crews of 12 to15 people.

Eleazar Cortes Eleazar has been a forestry worker for over 15 years and has been recently
selected as a crew leader. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels
Reduction, Burning, Fire Fighting, Inspections and other forestry related work. He is improving, but
communicative, in his written and spoken English skills. Elezar has the ability to successfully handle
crews of 12 to15 people.

Enrique Padilla Enrique has been a forestry worker for over 20 years; he has been a crew leader
and foreman for that time. His experience includes; Tree planting, Tubing, Thinning, Slash Piling,
Herbicide application, Gopher Control, Burning, Inspections and other forestry related work. He is fluent
in the spoken and written English Language. Enrique is a licensed pesticide applicator, and has the ability
to successfully handle crews of 15 to 25 people.

Hector Salazar Hector has been a forestry worker for over 20 years; he has been a crew leader
and foreman for that time. His experience includes; Tree planting, Tubing, Thinning, Slash Piling,
Herbicide applications, Gopher Control, Burning, Inspections and other forestry related work. He is fluent
in the spoken and written English Language. Hector is licensed in several states for the application of
pesticides. Hector is very good with small crews and specialized work. He has also demonstrated the
ability to successfully handle crews of 10 to 15 people.

Crew Personnel

Summitt has a workforce of over 100 seasonal and H2B employees who work for our company year after
year. These workers are experienced in all phases of our forestry operations. Crew members, unless
hired from the local area of the project, will have previously been on Summitt’s payroll and will have a
minimum of one year, with most having several years of experience in the work being performed.




SUMMITT FORESTS INC./ SUMMITT ENTERPIRSES INC.
FIRE AND BURNING QUALIFICATIONS

Tt Name Fire Qualifications | Burning Qualifications Project Work Qualifications.
Barry Ledbetter CRWB/ENGB/ICT4 |RXB3/RXB2/Ignition, Holding and Mop- | Operations/Logistics Manager/Fire
UP Specialist & Fuels Manager
Gorgonio Ibarra CRWB RXB3/Mop-up Specialist Foreman/Field Supervisor
German Ibarra CRWB/ENGB/ICT4 RXB3/Mop-up Specialist Foreman
Hector Salazar FFT1(T) RXCM/RXB3 Trainee/Mop-up Splist Foreman
Vicente lbarra FFT1 RXCM/RXB3 Trainee/Mop-up Splist Foreman
Jose Luis Cortez FFT1 RXCM/RXB3 Trainee/Mop-up Splist Foreman
Felipe Ibarra FFT1 RXCM/RXB3 Trainee/Mop-up Splist Foreman
Martin Reyes FFT1 RXCM/RXB3 Trainee/Mop-up Splist Foreman
Jose Virgen FFT1 RXCM
Juan Torres Avina FFT2 RXCM Laborer/Sawyer
Reyes Carbajal FFT2 RXCM Laborer/Sawyer
Ricardo Reyes Colin FFT2 RXCM Laborer/Sawyer
Bacilio Blanco FFT2 RXCM Laborer/Sawyer
Jose Cruz Diaz FFT2 RXCM Laborer/Sawyer
Fermin Cortez FFT2 RXCM Laborer/Sawyer
David Duenas FFT2 RXCM Laborer/Sawyer
Noel Duenas FFT2 RXCM Laborer/Sawyer
Pedro Perez Cortez FFT2 RXCM Laborer/Sawyer
Andres Diaz Cortez FFT2 RXCM Laborer/Sawyer
Javier Miranda Cruz FFT2 RXCM Laborer/Sawyer
Felix Cortez Diaz FFT2 RXCM Laborer/Sawyer
Benjamin Perez FFT2 RXCM Laborer/Sawyer
Carlos Garcia Francisco FFT2 RXCM Laborer/Sawyer
Valentin Garcia Francisco FFT2 RXCM Laborer/Sawyer
Atanasio Miranda FFT2 RXCM Laborer/Sawyer
Javier Reafael Garcia FFT2 RXCM Laborer/Sawyer
Leonardo Rafael Garcia FFT2 RXCM Laborer/Sawyer
Miguel Miranda Garcia FFT2 RXCM Laborer/Sawyer
Ramiro Garfias FFT2 RXCM Laborer/Sawyer
Simon Miranda Garcia FFT2 RXCM Laborer/Sawyer
Armando Hernandez FFT2 RXCM Laborer/Sawyer
Jorge lvan |barra FFT2 RXCM Laborer/Sawyer
Emiliano Garcia FFT2 RXCM Laborer/Sawyer
Ismael Ibarra FFT2 RXCM Laborer/Sawyer
Danny Ogden FFT2 RXCM Laborer/Sawyer
Rafael Acosta FFT2 RXCM Laborer/Sawyer
Xavier Ubaldo Prieto FFT2 RXCM Laborer/Sawyer
Juan Salvador Ramos FFT2 RXCM Laborer/Sawyer
Heriberto Rangel FFT2 RXCM Laborer/Sawyer
Gustavo Huerta Valle FFT2 RXCM Laborer/Sawyer
Rafael Vela FFT2 RXCM Laborer/Sawyer
Jose Tellez Villa FFT2 RXCM Laborer/Sawyer
Jose Rangel Villasenor FFT2 RXCM Laborer/Sawyer




5.1.11.1 Dun and Bradstreet Number

Dunst# 608261764

5.1.11.2 Federal Tax Identification Number

EIN # 680197970



5.2 Sub-Contractor Information

5.2.1 Does the RFQ response include the use of subcontractors?

YES

5.2.1.1 Through 5.2.1.2

Although Summitt may Purchase, Rent or Lease additional equipment as needed, we may utilize
equipment through our Potential Sub Contractors. Summitt will normally look to the local area of the
project for qualified and approved sub-contractors to provide equipment or people to complete some task
orders. Additionally Summitt has at our disposal several mechanical contractors whom we have worked
well on many projects, and will use when needed on this contract.

Subcontractors are selected, then placed on a project but are overseen by one of Summitt’s managers,
usually for mechanical projects this would be Ron Schimezer, who is Summitt’s representative on all
mechanical projects. Sub-contractors are also representatives on the project with the limited authority to
handle on the ground decisions only. Other decisions which may change the amount of time or money
on a project are handled by Summitt. There will be communication on the ground with the State between
the sub-contractor and Summitt’s representative (Ron Schmelzer). Decisions which cannot be handled
on the ground will be handled between the State and Summitt's President, Scott Nelson.

Listed here are a variety of contractors whom Summitt has worked with in the past and have delivered
high quality results at competitive prices. These contractors would likely be used throughout the
performance of this contract on various task orders to be completed. Services provided by these
subcontractors will generally fall under portions of the Mechanical Forestry Applications, specifically
logging and commercial size tree cutting and removal, mastication, road work, hauling, and supplying
forestry equipment.

Jeff Gamet Logging, Inc.
Jeff Gamet

19229 Hills Road
Belle Fourche, South Dakota
(406) 499-0181

Equipment
1974 Linkbelt 108B Line Machine w/rubber tires

1970 Linkbelt 98 wirubber tires

1996 Timbco T445B Fellerbuncher

1996 John Deere 648G Grapple Skidder

1996 John Deere 690 ELC Stroke Delimber

1980 Fiat Allis 100C Grader

1998 Komatsu P3350-6 Escaline

2000 Timbco 445D Fellerbuncher

2007 Caterpillar 535C Skidder

1986 Serco 200L515 Loader m/Mac

2004 John Deer 3554 624 Wartah Dangel Head Delimber
1998 Linkbelt 2800 Quantum Series Hydraulic Processor
2000 Fontain LP50 Lowboy Trailer

2001 Freightliner FLD 120 SD Semi-Truck



Cecil Logging
Justin Cecil

PO Box 3024

Lake Arrowhead, CA 92352

Cecil Logging Equipment

Cat Dozer D6C with Blade

6-Skidders, Caterpillar 252, 518, 287A,287B,Clark 667, and Timberjack 380B, with Grapples and Wenches
Cat 966 Front End Loader

3-Terex Woodsman Chippers, 730, 18X, 730X, with Automatic Feed Rollers

2-Rayco C100L, C87L Masticator Crawlers with Grapple Buckets, Mastication Drums

Timberjack 608 Masticator with Shear Head, Caterpillar 320C Masticator 18 foot Boom and Fecon Head
Christy 3DTKYarder with Mechanical Carriage, 2-John Deere 2054, 690E Log Loaders

Rayco C85L Skid Steer Feller Buncher

GMC C7500 Lift truck, 2-GMC Chip Trucks with Dump Beds

International 4900 Dump Truck, Kenworth Self-Loading Log Truck, Kenworth Low boy and Hauling Truck
Interstate Loadrunner Saw Repair Trailer

Kaiser Water Truck 2500 gallon and Water Trailer 300 Gallon with Hose and Pumps

2 Service Trucks, 5-4X4 Pick up Trucks, Kawasaki Quad with Wench, 25 Husqvarna Chain Saws

29 Foot Toy Hauler Trailer, 10 echo Power Saw Limbers

5.2.1.3

Selection of Sub-contractors

Summitt will select any subcontractors to be used based on these items in order of importance. First we
will look at our past experience with the contractor and their ability to do quality work in a timely manner.
These would be contactors in which we currently have an outstanding relationship with. Secondly, we
would look at their availability and cost to do the work. Summitt has a relationship with a wide array of
contractors who have completed work for Summitt in the past that are highly qualified and are capable of
lending their expertise to the successful outcome of contracts. Thirdly, we will then look to local
contractors whom we may not have a relationship, but may potentially begin a working relationship if they
have a track record of good quality work, competitive prices, and timely performance for their clients.

Quality of Sub-Contractor’'s Work

Summitt will oversee the work taking place with a manager who will oversee the project. Subs will be
given a copy of the contract and will have a briefing to make sure that the specifications are understood
prior to work beginning. As work progresses the manager will view the work and if deficiencies are noted
will contact the sub and go over the work to make sure that the requirements are being met. If the work
continues to be substandard, the subcontractor will be stopped from work.

Proof of Payment
Proof of payment to all subcontractors will be supplied to the state as needed or requested.

5.2.1.4 Through 5.2.1.7

Information regarding subcontractor history are included on the following pages. These contractors have
not worked for the State of Nevada and currently do not have Nevada Business Licenses, however prior
to working on any project Summitt will require proof of such license. Summitt will not allow work to start
on any project until proof of all required insurances and licenses have been supplied to Summitt for any
sub-contractor. Summitt will notify the State of Summitt’s intention to use a sub-contractor that is not
listed in this proposal on any project. The sub will not be allowed to begin work until the state as given
approval.



S. COMPANY BACKGROUND AND REFERENCES

5.1 VENDOR INFORMATION

5.1.1 Vendors must provide a company profile in the table format below.
Question Response
Company name: Jeff Gamet Logging, Inc
Ownership (sole proprietor, partnership, etc.): | Corporation
State of incorporation: Montana
Date of incorporation: 2/18/1994
# of years in business: 42 yrs / incorporated for 23 yrs
List of top officers: Jeffrey M Gamet, President/VP
Roni D Gamet Secretary/Treasurer
Location of company headquarters: 6277 N Hwy 83
Condon, MT 59826
Location(s) of the company offices: 19229 Prairie Hills Rd

Belle Fourche, SD 57717
Location(s) of the office that will provide the 19229 Prairie Hills Rd

services described in this RFQ: Belle Fourche, SD 57717
Number of employees locally with the Jeff Gamet
expertise to support the requirements identified | Jason Gamet
in this RFQ: Cole Gamet
Number of employees nationally with the Jeff Gamet
expertise to support the requirements in this Jason Gamet
RFQ: Cole Gamet
Location(s) from which employees will be 19229 Prairie Hills Rd
assigned for this project: Belle Fourche, SD 57717
5.1.2 Please be advised, pursuant to NRS 80.010, a corporation organized pursuant

to the laws of another state must register with the State of Nevada, Secretary of
State’s Office as a foreign corporation before a contract can be executed
between the State of Nevada and the awarded vendor, unless specifically
exempted by NRS 80.015.

5.1.3 The selected vendor, prior to doing business in the State of Nevada, must be
appropriately licensed by the State of Nevada, Secretary of State’s Office
pursuant to NRS76. Information regarding the Nevada Business License can be
located at http://sos.state.nv.us.

Question Response
Nevada Business License Number: Do not have one yet, but will get one
Legal Entity Name: Have not done business for State of
Nevada

Is “Legal Entity Name” the same name as vendor is doing business as?

Yes X No
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If *“No”, provide explanation.

Vendors are cautioned that some services may contain licensing requirement(s).
Vendors shall be proactive in verification of these requirements prior to
proposal submittal. Proposals that do not contain the requisite licensure may be
deemed non-responsive.

Has the vendor ever been engaged under contract by any State of Nevada
agency?

Yes No X

If “Yes”, complete the following table for each State agency for whom the work
was performed. Table can be duplicated for each contract being identified.

Question Response

Name of State agency:

State agency contact name:

Dates when services were
performed:

Type of duties performed:

Total dollar value of the contract:

Are you now or have you been within the last two (2) years an employee of the
State of Nevada, or any of its agencies, departments, or divisions?

Yes No X

If “Yes”, please explain when the employee is planning to render services, while
on annual leave, compensatory time, or on their own time?

If you employ (a) any person who is a current employee of an agency of the
State of Nevada, or (b) any person who has been an employee of an agency of
the State of Nevada within the past two (2) years, and if such person will be
performing or producing the services which you will be contracted to provide
under this contract, you must disclose the identity of each such person in your
response to this RFQ, and specify the services that each person will be expected
to perform.

Disclosure of any significant prior or ongoing contract failures, contract
breaches, civil or criminal litigation in which the vendor has been alleged to be
liable or held liable in a matter involving a contract with the State of Nevada or
any other governmental entity. Any pending claim or litigation occurring
within the past six (6) years which may adversely affect the vendor’s ability to
perform or fulfill its obligations if a contract is awarded as a result of this RFQ
must also be disclosed. Does any of the above apply to your company?

Yes No X

Fire Fuels Reduction
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5.1.10

5.1.11

If “Yes”, please provide the following information. Table can be duplicated for
each issue being identified.

Question Response
Date of alleged contract failure or
breach:
Parties involved:
Description of the contract
failure, contract breach, or
litigation, including the products
or services involved:
Amount in controversy:

Resolution or current status of the
dispute:

If the matter has resulted in a Court Case Number
court case:

Status of the litigation:

Vendors must review the insurance requirements specified in Attachment E,
Insurance Schedule for RFQ 3282. Does your organization currently have or
will your organization be able to provide the insurance requirements as
specified in Attachment E.

Yes | X No

Any exceptions and/or assumptions to the insurance requirements must be
identified on Attachment B, Technical Certification of Compliance with
Terms and Conditions of RFQ. Exceptions and/or assumptions will be taken
into consideration as part of the evaluation process; however, vendors must be
specific. If vendors do not specify any exceptions and/or assumptions at time
of their RFQ response submission, the State will not consider any additional
exceptions and/or assumptions during negotiations.

Upon contract award, the successful vendor must provide the Certificate of
Insurance identifying the coverages as specified in Aftachment E, Insurance
Schedule for RFQ 3282.

Company background/history and why vendor is qualified to provide the
services described in this RFQ. Limit response to no more than five (5) pages.

Length of time vendor has been providing services described in this RFQ to the
public and/or private sector. Please provide a brief description.

Financial information and documentation to be included in Part Ill,
Confidential Financial Information of vendor’s response in accordance with
Section 10.5, Part III — Confidential Financial Information.

5.1.11.1 Dun and Bradstreet Number 36-426-1420

5.1.11.2 Federal Tax Identification Number 81-0490903

Fire Fuels Reduction
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Jeff Gamet Logging, Inc.

19229 Prairie Hills Rd Jeff Gamet (406) 499-0181
Belle Fourche, SD 57717 Roni Gamet (406) 210-1239

Jeff Gamet was born into a logging family in 1957 in Couer d'Alene, Idaho, which is in the
northern part of Idaho. He grew up logging with his father. In 1975, he started his own logging busi-
ness which consisted of conventional logging with hand felling trees, a rubber tire skidder, cat crawl-
er, log loader, and a log truck.

After marrying and having two boys, he later moved to north western Montana and continued
in conventional logging for Darby Lumber Company in Darby, Montana, Bureau of Indian Affair
(Salish Kootenai Tribe in Paulo, Montana) and various other companies.

In 1990, he moved to Seeley Lake, Montana and started Yarder and Conventional Logging for
Plum Creek Timber Company out of Seeley Lake, Montana. A few years later, he started Yarder
Conventional Logging for RY Timber Company. Yarder Logging was using a crane/cable system to
skid timber to a central location on steep terrain. They had to de-limb, skid, and load logs on to trucks
to be hauled to the mill. In 2008, Plum Creek Timber Company sold their property holdings to the
Nature Conservancy, which more or less but us out of work in our area. Work was scarce and the
economy was down.

Jeff, along with his two sons, decided to venture out into mechanical logging. They started
with a feller bunch, de-limber, two skidders, a CAT, and a log loader to put the logs on the truck.
They traveled from state to state; Wyoming, Montana, Washington, South Dakota, Colorado, Nebras-
ka, Utah, and Arizona. They provided specialty logging, thinning of campgrounds and hazardous
trees, roadside safety projects, and clearing of trees for wildlife enhancement.

Presently we are working for Neiman Timber Company of Spearfish, South Dakota with esca-
line yarder logging the steep terrain. We are also subcontracting for Summitt Forests, Inc. out of Ash-
land, Oregon and Cutting Edge Foresty, Inc., out of Talent, Oregon. We also do various jobs with our
mechanical side, feller buncher, de-limber, skidding logs into piles, some times for loader and some-
times for slash piles.

We try to be very versatile and efficient.



S. COMPANY BACKGROUND AND REFERENCES

5.1 VENDOR INFORMATION

5.1.1 Vendors must provide a company profile in the table format below.
Question Response

Company name: Cecil logging
Ownership (sole proprietor, partnership, etc.): | S Corporation
State of incorporation: Colorado
Date of incorporation: June 2007
# of years in business: 13 years
List of top officers: Justin Cecil — President
Location of company headquarters: Lake Arrowhead, CA
Location(s) of the company offices: Lake Arrowhead, CA

Location(s) of the office that will provide the | Lake Arrowhead, CA
services described in this RFQ:
Number of employees locally with the 5
expertise to support the requirements identified
in this RFQ:

Number of employees nationally with the 5
expertise to support the requirements in this
RFQ:

Location(s) from which employees will be Lake Arrowhead, CA
assigned for this project:

5.1.2 Please be advised, pursuant to NRS 80.010, a corporation organized pursuant
to the laws of another state must register with the State of Nevada, Secretary of
State’s Office as a foreign corporation before a contract can be executed
between the State of Nevada and the awarded vendor, unless specifically
exempted by NRS 80.015.

5.1.3 The selected vendor, prior to doing business in the State of Nevada, must be
appropriately licensed by the State of Nevada, Secretary of State’s Office
pursuant to NRS76. Information regarding the Nevada Business License can be
located at http://sos.state.nv.us.

Question Response
Nevada Business License Number: | Do not have one yet, but will get one
Legal Entity Name: Have not done business for State of
Nevada

Is “Legal Entity Name” the same name as vendor is doing business as?

Yes X No

If “No”, provide explanation.

5.1.4 Vendors are cautioned that some services may contain licensing requirement(s).
Vendors shall be proactive in verification of these requirements prior to
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5.1.6

proposal submittal. Proposals that do not contain the requisite licensure may be
deemed non-responsive.

Has the vendor ever been engaged under contract by any State of Nevada
agency?

Yes No X

If “Yes”, complete the following table for each State agency for whom the work
was performed. Table can be duplicated for each contract being identified.

Question Response

Name of State agency:

State agency contact name:

Dates when services were
performed:

Type of duties performed:

Total dollar value of the contract:

Are you now or have you been within the last two (2) years an employee of the
State of Nevada, or any of its agencies, departments, or divisions?

Yes No X

If “Yes”, please explain when the employee is planning to render services, while
on annual leave, compensatory time, or on their own time?

If you employ (a) any person who is a current employee of an agency of the
State of Nevada, or (b) any person who has been an employee of an agency of
the State of Nevada within the past two (2) years, and if such person will be
performing or producing the services which you will be contracted to provide
under this contract, you must disclose the identity of each such person in your
response to this RFQ, and specify the services that each person will be expected
to perform.

Disclosure of any significant prior or ongoing contract failures, contract
breaches, civil or criminal litigation in which the vendor has been alleged to be
liable or held liable in a matter involving a contract with the State of Nevada or
any other governmental entity. Any pending claim or litigation occurring
within the past six (6) years which may adversely affect the vendor’s ability to
perform or fulfill its obligations if a contract is awarded as a result of this RFQ
must also be disclosed. Does any of the above apply to your company?

Yes No X

Fire Fuels Reduction
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5.1.10

5.1.11

If “Yes”, please provide the following information. Table can be duplicated for
each issue being identified.

Question Response
Date of alleged contract failure or
breach:
Parties involved:
Description of the contract
failure, contract breach, or
litigation, including the products
or services involved:
Amount in controversy:
Resolution or current status of the
dispute:
If the matter has resulted in a Court Case Number
court case:

Status of the litigation:

Vendors must review the insurance requirements specified in Attachment E,
Insurance Schedule for RFQ 3282. Does your organization currently have or
will your organization be able to provide the insurance requirements as
specified in Attachment E.

Yes | X No

Any exceptions and/or assumptions to the insurance requirements must be
identified on Attachment B, Technical Certification of Compliance with
Terms and Conditions of RFQ. Exceptions and/or assumptions will be taken
into consideration as part of the evaluation process; however, vendors must be
specific. If vendors do not specify any exceptions and/or assumptions at time
of their RFQ response submission, the State will not consider any additional
exceptions and/or assumptions during negotiations.

Upon contract award, the successful vendor must provide the Certificate of
Insurance identifying the coverages as specified in Attachment E, Insurance
Schedule for RFQ 3282.

Company background/history and why vendor is qualified to provide the
services described in this RFQ. Limit response to no more than five (5) pages.

Length of time vendor has been providing services described in this RFQ to the
public and/or private sector. Please provide a brief description.

Financial information and documentation to be included in Part III,
Confidential Financial Information of vendor’s response in accordance with
Section 10.5, Part 111 — Confidential Financial Information.

5.1.11.1  Dun and Bradstreet Number: 005698695

5.1.11.2 Federal Tax Identification Number: 26-0316871
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Cecil Logging, Inc.
Relevant Past Performance and Experience:

Cecil Logging, Inc. (CLI) operations began over a decade ago in response to the drought
conditions in Southern California and the need for experienced loggers to remove dead bark
beetle trees. CLI's operations have evolved with the changing needs of the government agencies
and private property owners, moving the focus from dead tree removal to wildfire prevention and
rehabilitation. CLI specializes in mechanized fuels reduction and has a diverse fleet of heavy
equipment for masticating brush, cutting firelines and roads, processing logs, yarding, operating
landings and hauling logs.

Justin Cecil, President of CLI and Ray Cecil (Justin’s father), Project Manager, are third and
second generation loggers respectively from Northern California. Their family has owned and
operated logging operations with mills since Ray was a child. But as the industry has moved
away from milling timber, Ray spent the next two decades working with public utilities in the
Sacramento area as an employee and subcontractor, as well as working with companies like Fruit
Growers Supply, cutting trees for orange crates. With the funding for removal of dead bark
beetle trees by the federal government, Ray, along with Justin, shifted their focus in 2004 to
Southern California and fire mitigation and rehabilitation work. They began as subcontractors in
the Lake Arrowhead area, removing dead trees along State highways and in the local Boy Scout
camp that had been burned in the Old Fire in 2003. As the County came in with their own tree
removal program, Justin became a prime contractor. And as the County’s projects evolved from
dead bark beetle tree removal to fuel modification projects, Justin chose to specialize in heavy
equipment operations, training operators to cut fire lines and masticate thick dense brush in a
mosaic pattern so that fire could not travel straight through a treated area.



5.3 Business References

Current Work

Summitt is involved with a number of IDIQ task order type of contracts in which we are bidding and
completing task orders. In addition we have a variety of general contracts which have varying time
frames. Do to our ability to operate several crews at a time, we do not believe that any of the work that we
currently have on hand will in any way affect our ability to complete this project in a timely manner with a
professional experienced crew.

Attachment F, Reference Questionnaire

Summitt has sent out several Reference questionnaires to past clients as directed by the solicitation. We
assume you have had some or many of those returned to you. We have included a list of those whom we
sent the questionnaires and the projects involved. Following Summit’s references are the references that

were sent out by the Two listed Sub-Contractors.




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name:

Point Ranch Plant — Collins Pine

Primary Contact Information

Name:

Travis Erickson

Street Address:

PO Box 1340

City, State, Zip

Lakeview, OR 97630

Phone, including area code:

541-947-2018 ext. 33

Facsimile, including area code:

Email address:

terickson@collinsco.com

Alternate Co

ntact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Planted 337,800 bareroot trees on the
Barry Point fire on Collins Pine land. Flat
to moderate.

Original Project/Contract Start Date: | 3/15/16
Original Project/Contract End Date: | 5/1/16

Original Project/Contract Value: $90,686.20
Final Project/Contract Date: 4/11/16-4/28/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company
Name:

Summitt Forests, Inc.

Identify role company

will have for this RFQ project

(Check appropriate role below):

X VENDOR SUBCONTRACTOR
Project Weyerhaeuser Spring Plant 2016
Name:
Primary Contact Information
Name: Eduardo Lamothe
Street Address: 785 N. 42nd St

City, State, Zip

Springfield, OR 97478

Phone, including area code:

541-746-2511

Facsimile, including area code:

541-988-0613

Email address:

Eduardo.lamothe@weyerhaeuser.com

Alternate C

ontact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project Information

Brief description of the
project/contract and description
of services performed,
including technical
environment (i.e., software
applications, data
communications, etc.) if
applicable:

Tree Planting

Transport trees from cold storage to units
Plant bareroot plugs

Vexar Tubing Installation

Self Inspection along w/ Weyerhaeuser
Insp.

Original Project/Contract Start | 1/5/16
Date:

Original Project/Contract End | 5/31/16
Date:

Original Project/Contract $191,260.65
Value:

Final Project/Contract Date: 3/15/16-5/6/16
Was project/contract completed | Yes

in time originally allotted, and

if not, why not?

Was project/contract completed | Yes

within or under the original
budget/ cost proposal, and if
not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | 2016 Hancock Plan

ting

Primary Contact Information

Name:

Glenn Novak

Street Address:

572 Parsons Dr. Ste. 124

City, State, Zip

Medford, OR 97501

Phone, including area code:

541-494-4400

Facsimile, including area code:

541-494-4401

Email address:

gnovak@hnrg.com

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project Information

Brief description of the
project/contract and description
of services performed, including
technical environment (i.e.,
software applications, data
communications, etc.) if
applicable:

Tree planting in moderate to extreme
slopes within Hancock’s Medford
operations Dist.

Plugs and bareroot

Original Project/Contract Start 2/26/16

Date:

Original Project/Contract End 12/15/16

Date:

Original Project/Contract Value: | $241,780
Final Project/Contract Date: 3/14/16-5/11/16
Was project/contract completed | Yes

in time originally allotted, and if

not, why not?

Was project/contract completed | Yes

within or under the original
budget/ cost proposal, and if not,
why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | South Pass

Primary Contact Information

Name: Tim Kramer

Street Address: 1335 Main St.
City, State, Zip Lander, WY 82520
Phone, including area code: 307-332-8431
Facsimile, including area code: 307-332-2318

Email address:

trramer@blm.gov

Alternate Contact Information
Name: Amy Anderson
Street Address: 260 Buena Vista

City, State, Zip

Lander, WY 82520

Phone, including area code:

307-332-7723 ext. 223

Facsimile, including area code:

Email address:

Amy.anderson@wyo.gov

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Hand thin, Lop and scatter and hand pile.

Original Project/Contract Start Date: | 8/29/14

Original Project/Contract End Date: | 12/31/16

Original Project/Contract Value: $544 137

Final Project/Contract Date: 9/2014-9/30/2016
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | Pine Grove Aspen

Primary Contact Information

Name: Jill Randall

Street Address: 5400 Bishop Blvd.
City, State, Zip Cheyenne, WY 82006
Phone, including area code: 307-367-4353

Facsimile, including area code:

Email address:

Jill.randall@wyo.gov

Alternate Contact Information

Name:

Rusty Keizer/Mark Randall

Street Address:

1625 W. Pine St.

City, State, Zip

Pinedale WY, 82941

Phone, including area code:

307-367-5317/307-367-5350

Facsimile, including area code:

Email address:

rukeizer@blm.gov/mrandall@blm.gov

Project Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e.,
software applications, data
communications, efc.) if
applicable:

254 ac lop and scatter
226 ac. Hand thin/pile
853 ac. of slashing

Original Project/Contract Start 9/14/15

Date:

Original Project/Contract End 12/131/16

Date:

Original Project/Contract Value: $608,319

Final Project/Contract Date: 10/26/15-10/5/16
Was project/contract completed in | Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Summitt Fores

Company Name:

ts, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | Three Rivers Firelin

e

Primary Contact Information

Name: Jimmy Corvino

Street Address: 255 W. 11th

City, State, Zip Kettle Falls, WA 99141
Phone, including area code: 509-738-7731

Facsimile, including area code:

Email address:

jecorvino@fs.fed.us

Alternate Con

tact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project Information
Brief description of the Approx. 22,366 ft of hand fireline and fuel
project/contract and description of break on Three Rivers RD
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:
Original Project/Contract Start Date: | 8/24/16
Original Project/Contract End Date: | 10/28/16
Original Project/Contract Value: $30,641.42
Final Project/Contract Date: 9/25/16-10/12/16
Was project/contract completed in Yes
time originally allotted, and if not,
why not?
Was project/contract completed Yes

within or under the original budget/

cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | Gurney Lop and Sc

atter

Primary Contact Information

Name:

Clint Wirick

Street Address:

340N 600 E

City, State, Zip

Richfield, UT 84701

Phone, including area code:

435-452-1856

Facsimile, including area code:

844-715-4930

Email address:

Clint_wirick@fws.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Juniper L&S on 417 acres of private land
to improve wildlife habitat and rangeland
enhancement.

Used Avenza to locate boundaries

Original Project/Contract Start Date: | 10/18/16

Original Project/Contract End Date: | 10/31/16

Original Project/Contract Value: $28,356

Final Project/Contract Date: 10/19/16-10/23/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company wi

Il have for this RFQ project

(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | Upper Mammoth

Primary Contact Information

Name: John Schmidt

Street Address: 585 N. Main St.

City, State, Zip Cedar City, UT 84720

Phone, including area code: 435-590-0353

Facsimile, including area code:

Email address: johnschmidt@utah.gov
Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Wildland fire hazard mitigation by hand
thinning, piling chipping on 32 acres

Avenza/GPS for unit boundaries

Original Project/Contract Start Date: | 9/2/15
Original Project/Contract End Date: | 9/30/15
Original Project/Contract Value: $65,451.75
Final Project/Contract Date: 9/8/15-9/13/15
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

South BRLFR 15

Project Name:

Primary Contact Information

Name:

Kaye Chester

Street Address:

1 West Winesap

City, State, Zip

Tonasket, WA 98855

Phone, including area code: 509-486-5126
Facsimile, including area code: 509-486-1939
Email address: kchester@fs.fed.us

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Ladder Fuel Reduction, Buck, Lop and
Scatter existing and created slash on 484
acres.

Original Project/Contract Start Date: | 6/5/15
Original Project/Contract End Date: | 9/30/15
Original Project/Contract Value: $56,553.00
Final Project/Contract Date: 6/5/15-5/19/16

Was project/contract completed in
time originally allotted, and if not,
why not?

NO, contract was extended because fire
season to 9/30/16

Was project/contract completed
within or under the original budget/
cost proposal, and if not, why not?

Yes




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Bannon LFR 2015

Project Name:

Primary Contact Information

Name:

Kaye Chester

Street Address:

1 West Windesap

City, State, Zip

Tonasket, WA 98855

Phone, including area code: 509-486-5126
Facsimile, including area code: 509-486-1939
Email address: kchester@fs.fed.us

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Ladder Fuels Reduction and hand pile on
291 acres.

Original Project/Contract Start Date: | 7/1/15

Original Project/Contract End Date: | 9/30/15

Original Project/Contract Value: $159,078.00
Final Project/Contract Date: 7124/151-7131/15
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Lost LFR 2015

Project Name:

Primary Contact Information

Name:

Kaye Chester

Street Address:

1 West Winesap

City, State, Zip

Tonasket, WA 98855

Phone, including area code: 509-486-5126
Facsimile, including area code: 509-486-1939
Email address: kchester@fs.fed.us

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the

Ladder Fuels Reduction, Buck, L&S and

project/contract and description of handpile
services performed, including

technical environment (i.e., software
applications, data communications,

etc.) if applicable:

Original Project/Contract Start Date: | 4/23/15
Original Project/Contract End Date: | 9/30/15
Original Project/Contract Value: $39,836
Final Project/Contract Date: 5/20/15-5/29/15
Was project/contract completed in Yes
time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR SUBCONTRACTOR
Project Name: | MVRD Plant
Primary Contact Information
Name: MAUREEN KELLY AKKER
Street Address: 24 W. CHEWUCH RD.

City, State, Zip

WINTHROP, WA 98862

Phone, including area code:

509-996-4095

Facsimile, including area code:

509-996-2208

Email address:

mkellyakker@fs.fed.us

Alternate Contact Information

Name: BRUCE AKKER

Street Address: 24 W, CHEWUCH RD.
City, State, Zip WINTHROP, WA 98862
Phone, including area code: 509-996-4081
Facsimile, including area code: 509-996-2208

Email address: bakker@fs.fed.us

Project Information

Brief description of the
project/contract and description
of services performed, including
technical environment (i.e.,
software applications, data
communications, etc.) if
applicable:

PLANTED TREES ON 920 ACRES.

Original Project/Contract Start 6/24/15

Date:

Original Project/Contract End 10/31/15

Date:

Original Project/Contract Value: | $83,214

Final Project/Contract Date: 9/30/15-10/111/15
Was project/contract completed | YES

in time originally allotted, and if

not, why not?

Was project/contract completed | YES

within or under the original
budget/ cost proposal, and if not,
why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR SUBCONTRACTOR
Project Name: | MILL CREEK PLANT
Primary Contact Information
Name: MORGAN MENDENHALL
Street Address: 1780 N. RESEARCH PKWY. #104

City, State, Zip

NORTH LOGAN, UT 84341

Phone, including area code:

435-669-1153

Facsimile, including area code:

Email address:

morganmendenhall@utah.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description
of services performed, including
technical environment (i.e.,
software applications, data
communications, etc.) if

Planted 15,000 trees on State of Utah
Lands.

applicable:

Original Project/Contract Start 10/5/15
Date:

Original Project/Contract End 10/8/15
Date:

Original Project/Contract Value: | $13,248
Final Project/Contract Date: 10/6/15-10/7/15
Was project/contract completed | Yes

in time originally allotted, and if

not, why not?

Was project/contract completed | Yes

within or under the original
budget/ cost proposal, and if not,

why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | Chumyons 2015

Primary Contact Information

Name: Josh Northrup

Street Address: 600 Sherbourne

City, State, Zip Leavenworth, WA 98826
Phone, including area code: 509-548-2584
Facsimile, including area code: 509-548-5817

Email address: joshnorthrup@fs.fed.us

Alternate Contact Information

Name: Jamie Cannon

Street Address: 2108 Entiat Way

City, State, Zip Entiat, WA 98822

Phone, including area code: 509-784-4635

Facsimile, including area code: 509-784-9402

Email address: jecannon@fs.fed.us
Project Information

Brief description of the
project/contract and description of

Hand thin, prune, rearrange hazardous
fuels on 1,195 acres on Wenatchee River

services performed, including RD
technical environment (i.e., software
applications, data communications,

etc.) if applicable:

Original Project/Contract Start Date: | 7/16/15
Original Project/Contract End Date: | 11/30/17
Original Project/Contract Value: $324,507

Final Project/Contract Date:

5/10/16-5/25/16, 9/13/16-9/17/16

Was project/contract completed in
time originally allotted, and if not,
why not?

Yes

Was project/contract completed
within or under the original budget/
cost proposal, and if not, why not?

Yes




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR SUBCONTRACTOR
Project Name: | Mill Creek 2015
Primary Contact Information
Name: Lathrop Leonard
Street Address: 1111 2nd St,
City, State, Zip Crescent City, CA 95531
Phone, including area code: 707-465-7309

Facsimile, including area code:

Email address:

Lathrop.leonard@parks.ca.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Hand cut, L&S , hand pile prairie

Original Project/Contract Start Date: | 10/30/15
Original Project/Contract End Date: | 12/31/16
Original Project/Contract Value: $87,696

Final Project/Contract Date: 11/28/15-1/28/16
Was project/contract completed in | Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/

cost proposal, and if not, why not?

restoration on 522 ac. of State Park lands




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name:

WMGM Juniper- Double O Ranch Grasslands Enhancement

Primary Contact Information

Name:

Wade Albrecht

Street Address:

5000 W. Carefree Hwy.

City, State, Zip

Phoenix, AZ 85086

Phone, including area code: 928-853-0044
Facsimile, including area code:
Email address: WAIbrecht@azgfd.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Juniper thin/Lop & Scatter on 1300 acres

Avenza used to find boundaries

Original Project/Contract Start Date: | 10/26/16

Original Project/Contract End Date: | 12/31/16

Original Project/Contract Value: $89,000

Final Project/Contract Date: 111716-11/21/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name:

WMGM Juniper- Double O Ranch Grasslands Enhancement

Primary Contact Information

Name:

Wade Albrecht

Street Address:

5000 W. Carefree Hwy.

City, State, Zip

Phoenix, AZ 85086

Phone, including area code: 928-853-0044
Facsimile, including area code:
Email address: WAIbrecht@azgfd.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Juniper Thin/L&S on 1750 acres

Avenza to find boundaries

Original Project/Contract Start Date: | 3/2/16

Original Project/Contract End Date: | 12/31/16
Original Project/Contract Value: $116,289.80
Final Project/Contract Date: 5/10/16-5/17/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name:

Roseburg 2016 Manual Herbicide Application

Primary Contact Information

Name:

Ken Scott

Street Address:

PO Box 1088

City, State, Zip

Roseburg, OR 97470

Phone, including area code:

541-643-0547

Facsimile, including area code:

Email address:

kennethsc@rfpco.com

Alternate Contact Information

Name: Evan Light

Street Address: 5197 Deschutes Rd.

City, State, Zip Anderson, CA 96007

Phone, including area code: 530-925-9016

Facsimile, including area code:

Email address: EvanL@rfpco.com
Project Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Low volume hack and squirt, manual
release, site prep and grass spray

Original Project/Contract Start Date: | 5/1/16

Original Project/Contract End Date: | 12/15/16
Original Project/Contract Value: $536,338.00
Final Project/Contract Date: 5/12/16-10/13/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name:

Lake Co. Coop — 2016 Herbicide Application

Primary Contact Information
Name: Jeanette Wilson
Street Address: 65600 Hwy 31

City, State, Zip

Silver Lake, OR 97638

Phone, including area code:

541-576-7593

Facsimile, including area code:

541-576-2450

Email address:

jwilson@fs.fed.us

Alternate Contact Information

Name:

Jason Jaeger

Street Address:

PO Box 567

City, State, Zip

Lakeview OR, 97630

Phone, including area code:

541-219-0637

Facsimile, including area code:

Email address:

lakecountyweeds@gmail.com

Project Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Noxious weed chemical treatment on
approx.. 130 ac. Some aquatic sites.

Original Project/Contract Start Date: | 7/19/16
Original Project/Contract End Date: | 7/31/16
Original Project/Contract Value: $34,533

Final Project/Contract Date: 7121/16-7/23/16
Was project/contract completedin | Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name:

Lake Co. Coop — 2016 Herbicide Application

Primary Contact Information
Name: Jeanette Wilson
Street Address: 65600 Hwy 31

City, State, Zip

Silver Lake, OR 97638

Phone, including area code:

541-576-7593

Facsimile, including area code:

541-576-2450

Email address:

jwilson@fs.fed.us

Alternate Contact Information

Name:

Jason Jaeger

Street Address:

PO Box 567

City, State, Zip

Lakeview OR, 97630

Phone, including area code:

541-219-0637

Facsimile, including area code:

Email address:

lakecountyweeds@gmail.com

Project Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Noxious weed chemical treatment on
approx.. 130 ac. Some aquatic sites.

Original Project/Contract Start Date: | 7/19/16
Original Project/Contract End Date: | 7/31/16
Original Project/Contract Value: $34,533

Final Project/Contract Date: 7121116-7/23/16
Was project/contract completedin | Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name:

LFO Copper Mtn. Juniper Removal

Primary Contact Information

Name: Tim Kramer

Street Address: 1335 Main St.
City, State, Zip Lander, WY 82520
Phone, including area code: 307-332-8431
Facsimile, including area code: 307-332-2318
Email address: tkramer@blm.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Handcut Lop and Scatter conifers on 55
acres

Avenza used to locate unit boundaires

Original Project/Contract Start Date: | 9/1/16

Original Project/Contract End Date: | 12/1/116
Original Project/Contract Value: $14,628.90
Final Project/Contract Date: 10/3/16-10/4/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name:

LFO Copper Mtn. Juniper Removal

Primary Contact Information

Name: Tim Kramer
Street Address: 1335 Main St.
City, State, Zip Lander, WY 82520
Phone, including area code: 307-332-8431
Facsimile, including area code: 307-332-2318

Email address:

tkramer@blm.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Handcut Lop and Scatter conifers on §5
acres

Avenza used to locate unit boundaires

Original Project/Contract Start Date: | 9/1/16

Original Project/Contract End Date: | 12/1/16
Original Project/Contract Value: $14,628.90
Final Project/Contract Date: 10/3/16-10/4/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | Bishop Ridge Cut a

nd Pile

Primary Contact Information

Name:

Nicole Nielson

Street Address:

319 N. Carbonville Rd. Ste. A

City, State, Zip

Price, UT 84501

Phone, including area code:

435-820-0687

Facsimile, including area code:

Email address:

nicolenielson@utah.gov

Alternate Co

ntact Information

Name: Jason Kirks
Street Address: 82 Dogwood Ave.
City, State, Zip Moab, UT 84532
Phone, including area code: 435-259-9635
Facsimile, including area code:
Email address: jkirks@blm.gov
Project Information
Brief description of the 60 acres cut/handpile and cover
project/contract and description of 254 acres cut/L&S

services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Avenza and GPS used to locate
boundaries

Original Project/Contract Start Date: | 4/15/16
Original Project/Contract End Date: | 6/15/16
Original Project/Contract Value: $123,044.04
Final Project/Contract Date: 5/25/16-5/30/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | Bishop Ridge L&S

Primary Contact Information

Name:

Nicole Nielson

Street Address:

319 N. Carbonville Rd. Ste. A

City, State, Zip

Price, UT 84501

Phone, including area code:

435-820-0687

Facsimile, including area code:

Email address:

nicolenielson@utah.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Juniper L&S on 254 acres

Avenza and GPS used to locate unit
boundaries

Original Project/Contract Start Date: | 4/18/16
Original Project/Contract End Date: | 6/15/16
Original Project/Contract Value: $21,302.98
Final Project/Contract Date: 5/13/16-5/18/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | Hay Canyon L&S

Primary Contact Information

Name:

Nicole Nielson

Street Address:

319 N. Carbonville Rd. Ste. A

City, State, Zip

Price, UT 84501

Phone, including area code:

435-820-0687

Facsimile, including area code:

Email address:

nicolenielson@utah.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Juniper L&S on 172 acres for habitat
improvement and wildfire hazardous fuels
reduction

Avenza and GPS used

Original Project/Contract Start Date: | 4/1/16

Original Project/Contract End Date: | 6/15/16
Original Project/Contract Value: $33,368

Final Project/Contract Date: 5/22/16-5/26/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | Government Camp

L&S

Primary Contact Information

Name:

Boyd White

Street Address:

2871 Commerce Way

City, State, Zip

Ogden, UT 84401

Phone, including area code:

801-712-9253

Facsimile, including area code:

Email address:

boydwhite@utah.gov

Alternate Con

tact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Juniper L&S on 2,390 acres
Gentle to moderate slopes

Avenza and GPS used

Original Project/Contract Start Date: | 8/18/16
Original Project/Contract End Date: | 10/1/16
Original Project/Contract Value: $114,457
Final Project/Contract Date: 9/116-9/14/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | West Oakbrush

Primary Contact Information

Name:

Boyd White

Street Address:

2871 Commerce Way

City, State, Zip

Ogden, UT 84401

Phone, including area code:

801-712-9253

Facsimile, including area code:

Email address:

boydwhite@utah.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Juniper L&S on 600 acres
Gentle to moderate slope

Avenza and GPS used

Original Project/Contract Start Date: | 8/18/16
Original Project/Contract End Date: | 10/1/16
Original Project/Contract Value: $33,235.82
Final Project/Contract Date: 9/5/16-9/9/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

lone Fuels

Project Name:

Primary Contact Information

Name: Vaugh Cork

Street Address: 50 Bastian Rd.

City, State, Zip Battle Mtn., NV 89820
Phone, including area code: 775-635-4118
Facsimile, including area code: 775-635-4034

Email address: veork@blm.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,

Hand cut and hand pile pinyon and
juniper on 87 acres

Moderate slopes

etc.) if applicable: Avenza and GPS used
Original Project/Contract Start Date: | 9/1/16

Original Project/Contract End Date: | 8/31/17

Original Project/Contract Value: $66,903

Final Project/Contract Date: 10/24/16-10/28/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Harvard Midland

Project Name:

Primary Contact Information

Name:

Glenda Torres

Street Address:

3028 E. Main St.

City, State, Zip

Canon City, CO 81212

Phone, including area code: 719-269-8582
Facsimile, including area code: 719-269-8599
Email address: G1torres@blm.gov

Alternate Contact information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including

Thin pinyon pine and juniper on BLM land
adjacent to subdivision on 140 acres

technical environment (i.e., software | Flat-Gentle Slope
applications, data communications,

etc.) if applicable: GPS/Avenza used
Original Project/Contract Start Date: | 10/1/16

Original Project/Contract End Date; | 3/15/17

Original Project/Contract Value: $70,370

Final Project/Contract Date: 11/5/16-11/9/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Trail Gulch

Project Name:

Primary Contact Information

Name:

Glenda Torres

Street Address:

3028 E. Main St.

City, State, Zip

Canon City, CO 81212

Phone, including area code: 719-269-8582
Facsimile, including area code: 719-269-8599
Email address: G1torres@blm.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,

Thin pinyon pine and juniper on BLM
lands on 50 acres

Moderate slopes

etc.) if applicable: Avenza/GPS used
Original Project/Contract Start Date: | 9/30/16

Original Project/Contract End Date: | 5/15/17

Original Project/Contract Value: $29,700

Final Project/Contract Date: 11/10/16-11/12/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name:

Pole Creek Slashing

Primary Contact Information

Name:

Ben Sitz

Street Address:

3948 S. Development

City, State, Zip

Boise, ID 83705

Phone, including area code: 208-384-3387
Facsimile, including area code: 208-384-3326
Email address: bsitz@blm.gov

Alternate Contact Information

Name: Jared Jablonski

Street Address: 3948 S. Development

City, State, Zip Boise, ID 83705

Phone, including area code: 208-384-3468

Facsimile, including area code: 208-384-3326

Email address: jjablonski@blm.gov
Project Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Hand juniper slashing of encroaching
vegetation to prepare for future
prescribed fire on 5,350 ac.

Avenza used to locate boundaries

Original Project/Contract Start Date: | 7/5/16
Original Project/Contract End Date: | 10/31/16
Original Project/Contract Value: $309,064.04
Final Project/Contract Date: 7123/16-9/7/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name:

South Spring Valley Fortification Project

Primary Contact Information

Name: Steve Foree

Street Address: 60 Youth Center Dr.
City, State, Zip Elko, NV 89801
Phone, including area code: 775-777-2306
Facsimile, including area code:

Email address: sforee@ndow.org

Alternate Contact Information

Name: Kyle Teel

Street Address: 50 Bastian Rd.

City, State, Zip Battle Mtn., NV 89820

Phone, including area code: 775-726-8117

Facsimile, including area code: 775-635-4034

Email address: kteel@blm.gov
Project Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software

Chainsaw/Chaining maint. (6yr.old)
Cutting regeneration PJ

Mild to Moderate slopes

3103 ac. NDOW

applications, data communications, | 403 ac. BLM

etc.) if applicable: Avenza/GPS used
Original Project/Contract Start Date: | 7/16/16

Original Project/Contract End Date: | 9/30/16

Original Project/Contract Value: $114,383.82

Final Project/Contract Date: 7124/16-8/8/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Overland Pass

Project Name:

Primary Contact Information

Name: Steve Foree

Street Address: 60 Youth Center Rd.
City, State, Zip Elko, NV 89801
Phone, including area code: 775-777-2306
Facsimile, including area code:

Email address: sforee@ndow.org

Alternate Contact Information

Name: Caleb McAdoo

Street Address: 60 Youth Center Rd.

City, State, Zip Elko, NV 89801

Phone, including area code: 775-777-2323

Facsimile, including area code:

Email address: cmcadoo@ndow.org
Project Information

Brief description of the 7,889 acres of Juniper L&S

project/contract and description of
services performed, including
technical environment (i.e., software

Mild-Moderate slope

applications, data communications, | Avenza GPS used
etc.) if applicable:

Original Project/Contract Start Date: | 8/15/16

Original Project/Contract End Date: | 9/30/17

Original Project/Contract Value: $591,396.48

Final Project/Contract Date:

Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project

(Check appropriate role below):

X

VENDOR

Project Name:

Ninemile Lop and Scatter

Primary Contact Information

SUBCONTRACTOR

Name: Spencer Cowley
Street Address: 4350 Cliffs Dr.

City, State, Zip Pocatello, ID 83204
Phone, including area code: 208-524-7662
Facsimile, including area code: 208-478-6376

Email address;

scowley@blm.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project Information
Brief description of the Juniper L&S
project/contract and description of Cut
services performed, including Lop and Scatter

technical environment (i.e., software
applications, data communications,
efc.) if applicable:

Avenza Maps

Original Project/Contract Start Date: | 7/6/16

Original Project/Contract End Date: | 8/26/16
Original Project/Contract Value: $20,789.40
Final Project/Contract Date: 7/16/16-7/19/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name:

Nook Task Order #0048

Primary Contact Information

Name:

Melody Culp

Street Address:

26568 Redwood Hwy.

City, State, Zip

Cave Jct., OR 97523

Phone, including area code:

541-5992-4000

Facsimile, including area code:

541-592-4010

Email address:

mculp@fs.fed.us

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the

Hand cut, hand pile, burn, swamper burn,

project/contract and description of herbicide hack and squirt
services performed, including

technical environment (i.e., software

applications, data communications,

etc.) if applicable:

Original Project/Contract Start Date: | 6/30/15
Original Project/Contract End Date: | 12/31/16
Original Project/Contract Value: $105,280.00
Final Project/Contract Date: 10112/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | Sudden Oak Death

— Nook Task #3

Primary Contact Information

Name:

Melody Culp

Street Address:

26568 Redwood Hwy.

City, State, Zip

Cave Jct., OR 97523

Phone, including area code:

541-5992-4000

Facsimile, including area code:

541-592-4010

Email address:

mculp@fs.fed.us

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Sudden Oak Death IDIQ - Hand, Thin,
Pile, cutstump, chemical hack/squirt,
handpile, swamper burn, access trails,
roadside burn

Extreme Slope

Original Project/Contract Start Date: | 9/6/16
Original Project/Contract End Date: | 11/30/17
Original Project/Contract Value: $19,973.90
Final Project/Contract Date:

Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name: | McCurdy

Primary Contact Information

Name: Justin Rozich
Street Address: 825 Ave. E

City, State, Zip Ely, NV 89301
Phone, including area code: 775-289-5127
Facsimile, including area code: 775-289-2132

Email address:

justinrozich@fs.fed.us

Alternate Contact Information

Name: Steve Foree

Street Address: 60 Youth Center Rd.

City, State, Zip Elko, NV 89801

Phone, including area code: 775-777-2306

Facsimile, including area code:

Email address: sforee@ndow.org
Project Information

Brief description of the Juniper L&S on 2,284 acres

project/contract and description of

services performed, including

technical environment (i.e., software

applications, data communications,

etc.) if applicable:

Original Project/Contract Start Date: | 7/31/15

Original Project/Contract End Date: | 12/1/16

Original Project/Contract Value: $151,728

Final Project/Contract Date: 7/10/16-7/30/16

Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Summitt Forests, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

X VENDOR

SUBCONTRACTOR

Project Name:

Cut and Leave Pinyon juniper — Ely RD

Primary Contact Information

Name: Justin Rozich
Street Address: 825 Ave. E

City, State, Zip Ely, NV 89301
Phone, including area code: 775-289-5127
Facsimile, including area code: 775-289-2132

Email address:

justinrozich@fs.fed.us

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Hand cut and leave juniper trees on 691
acres

Original Project/Contract Start Date: | 7/30/14

Original Project/Contract End Date: | 12/31/15
Original Project/Contract Value: $42,800

Final Project/Contract Date: 11/24/15-7/27/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




SUBCONTRACTOR
REFERENCES



Reference #:

Company Name:

Jeff Gamet Log_ging, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

VENDOR X SUBCONTRACTOR
Project Name: | Highway 125
Primary Contact Information
Name: Ryan McNertney
Street Address: 201 E Jasper Ave.

City, State, Zip

Granby, CO 80446

Phone, including area code:

970-887-3121

Facsimile, including area code:

Email address:

Ryan.mcnertney@colostate.edu

Alternate Contact Information

Name:

Kathy Kovach

Street Address:

3010 Campus Delivery

City, State, Zip

Fort Collins, CO 80523

Phone, including area code:

970-491-6166

Facsimile, including area code:

Email address:

Kathy.kovach@colostate.edu

Project Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e.,
software applications, data

Hazard tree road side removal, cut and
bunch trees with feller/buncher. Process
trees with processor, skid tree and deck
for removal haul trees to market hand cut
and lop and scatter hazard trees on steep

communications, etc.) if applicable: | ground
Original Project/Contract Start Date: | 8/15/15
Original Project/Contract End Date: | 12/31/15
Original Project/Contract Value: $276,710.00
Final Project/Contract Date: 71116

Was project/contract completed in
time originally allotted, and if not,
why not?

No, weather delay for 2 days of hand work

Was project/contract completed
within or under the original budget/
cost proposal, and if not, why not?

Yes




Reference #:

Company Name: | Jeff Gamet Logging, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

VENDOR X SUBCONTRACTOR

Project Name: | Chadron State Park

Primary Contact Information

Name: Mike Groenewold

Street Address: 2200 N. 33rd St

City, State, Zip Lincoln, NE 68503

Phone, including area code: 402-471-5498

Facsimile, including area code:

Email address: Mike.gorenewold@nebraska.gov
Alternate Contact Information

Name: Michelle Thompson

Street Address: 1526 K St., Ste. 130

City, State, Zip Lincoln, NE 68508

Phone, including area code: 402-471-2302

Facsimile, including area code:

Email address: michellethompson@nebraska.gov

Project Information
Brief description of the Cut and bunch dead trees with feller

project/contract and description of | buncher skid trees and decked for chipping
services performed, including
technical environment (i.e.,
software applications, data
communications, etc.) if applicable:

Original Project/Contract Start 4111114
Date:

Original Project/Contract End Date: | 4/10/15

Original Project/Contract Value: $133,625.00

Final Project/Contract Date: 2/3115

Was project/contract completed in | Yes
time originally allotted, and if not,
why not?

Was project/contract completed Yes
within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name:

Jeff Gamet Logging, Inc.

Identify role company will have for this RFQ project
(Check appropriate role below):

VENDOR

X SUBCONTRACTOR

Project Name:

Kolob Fuels Reduction

Primary Contact Information

Name: John Schmidt
Street Address: 646 N. Main
City, State, Zip Cedar City, UT 84720
Phone, including area code: 435-590-0353
Facsimile, including area code:
Email address: johnschmidt@utah.gov
Alternate Contact Information
Name: Ann Schliep
Street Address: 3150 State Office Bldg. Capitol Hill

City, State, Zip

Salt Lake City, UT 84114

Phone, including area code:

801-538-3421

Facsimile, including area code:

Email address:

aschliep@utah.gov

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Cut and bunch dead trees with feller
buncher skid trees and decked for
chipping, pile slash

Original Project/Contract Start Date: | 8/20/16
Original Project/Contract End Date: | 5/6/17
Original Project/Contract Value: $163,282.00
Final Project/Contract Date: 11/18/16
Was project/contract completed in Yes

time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




Reference #:

Company Name: | Cecil Logging

Identify role company will have for this RFQ project
(Check appropriate role below):

VENDOR

X SUBCONTRACTOR

Project Name:

Primary Contact Information

Name: Michael Puzzo (Cal Parks, Specialist)
Street Address:

City, State, Zip Julian, CA

Phone, including area code: 760-574-4326

Facsimile, including area code:

Email address:

Michael.puzzo@parks.ca.gov

Alternate Contact Information

Name:

Street Address:

City, State, Zip

Phone, including area code:

Facsimile, including area code:

Email address:

Project

Information

Brief description of the
project/contract and description of
services performed, including
technical environment (i.e., software
applications, data communications,
etc.) if applicable:

Paso Picacho- phases 1 & 2

Middle Peak- 3 phases

Falling burned oak, mastication of brush
in burned area

Original Project/Contract Start Date:

2011-2015

Original Project/Contract End Date:

Original Project/Contract Value:

$141,640/$134,480/$38,202

Final Project/Contract Date:

Was project/contract completed in Yes
time originally allotted, and if not,

why not?

Was project/contract completed Yes

within or under the original budget/
cost proposal, and if not, why not?




TAB IX

PROPOSED STAFF RESUMES



PROPOSED STAFF RESUMES
SUMMITT FORESTS INC.



PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Summitt Forests, Inc.

Contractor: X

Subcontractor:

Name: Scott Nelson Key Personnel
Classification: Owner/President # of Years in Classification:30

Brief Summary: of Scott has a strong understanding in the field of reforestation. He motivates the
Experience: progress/daily rhythm of each foreman and overall well-being of Summitt.

# of Years with Firm: P30

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

Various contracts over several years
Brian Keating - Fire Mgt. Specialist
BLM — Utah

82 East Dogwood

Moab, Utah 84532

Phone: 435-259-2194

FAX: 435-259-2106
b1keatin@blm.gov

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

Various contracts over several years
Don Tinsley — Contracting Officer
USFS - Sierra Provence

2550 Riverside Drive

Susanville, California 96130

Phone: 530-252-6407

FAX: 530-252-6408
dtinsley@fs.fed.us

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Various contracts over several years
Hancock Investments

Glen Novak — Forester

572 Parsons Drive, Suite 124
Medford, Oregon 97501

Phone: 541-494-4400

FAX: 541-494-4401

Details and Duration of Contract/Project: GNovak@hnrg.com
EDUCATION
Description # of Years Experience
Institution Name: Southern Oregon University 4
City: Ashland
State: Oregon
Degree/Achievement: Business Management

Certifications:

REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fax number and email
address

See Above




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Summitt Forests, Inc.

Contractor: X Subcontractor:
Name: Dinah Walker Key Personnel
Classification: Office/Systems Manager  # of Years in Classification:20
Brief Summary: of Dinah keeps the operation alive. She oversees all staff, invoicing, A/P, financial, audits,
Experience: icensing and anything else that involves Summitt's success and growth.
# of Years with Firm: [20

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

Role in Contract/Project:

Details and Duration of Contract/Project:

Sheri Schmelzer

US Bank — Assistant Vice President
131 E. Main Street

Medford, Oregon 97501

Phone: (541)776-2578

FAX: (541)776-2644
Sharon.schmelzer@usbank.com

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

CJ Shipley

Propel Insurance- Sales Executive
P.0. Box 936

Medford, Oregon 97501

Phone: (541)494-7741

FAX: (541)245-1112
cj.shipley@propelinsurance.com

Required Information:

MMYYYY to MMYYYY:
Vendor Name:

Client Name:

Client Contact Name:

David Mathieu

BBSI- Human Resource Management Co./Payroll Mgr.
3512 Excel Dr., Ste. #107
Medford, OR 97504

Client Address, Phone Number, Email: Phone:(541)7725469
. . Fax:(541)858-3291
Role in Contract/Project: . . ,
Details and Duration of Contract/Project: David.Mathieu@bbsing.com
EDUCATION
Description # of Years Experience
Institution Name: Crater quh School 4
City: Central Point
State: OR
Degree/Achievement: Diploma
Certifications: Bookkeeping, Computer/Office Systems

REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fax number and email
address

See Above




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Summitt Forests, Inc.

Contractor: X

Subcontractor:

Name: Barry Ledbetter Key Personnel
Classification: Forestry/Fire /Logistics # of Years in Classification:22

Brief Summary: of Barry is the backbone of the operation. His firefighting background and expertise of the
Experience: H2B process and daily operations/logistics keep Summitt afloat.

# of Years with Firm: 22

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

Various contracts over several years
Melody Culp

Forestry Technician

Forest Service/Wild Rivers RD

26568 Redwood Hwy., Cave Junction, OR 97523
(5641)592-4000 mculp@fs.fed.us

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

\Various contracts over several years
Spencer Cowley

Contracting Officer Representative
Idaho BLM

400 W. F St., Shoshone, ID 83352
(208)524-7662 scowley@blm.gov

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

\Various contracts over several years
Glenda Torres

Natural Resource Specialist/Fuels

BLM Colorado - Royal Gorge Field Office
3028 East Main St., Canon City, CO 81212
(719)269-8582 g1torres@blm.gov

EDUCATION
Description # of Years Experience

Institution Name: NO HIGHER EDUCATION
City:
State:
Degree/Achievement:
Certifications:

REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fax number and email
address

See Above




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Summitt Forests, Inc.

Contractor: X Subcontractor:
Name: Celestino Rodriguez Key Personnel
Classification: Forestry/Manager/Safety  # of Years in Classification:27
Brief Summary: of Celestino has been with Summitt since the beginning. He is a priceless entity to the well-
Experience: being and safety of the employees. He heads first aid/orientation and training.
# of Years with Firm: 27

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

Southern Oregon Chapter Red Cross

MMYYYY to Pf'esent-‘ 60 Hawthorne Street
Vendor Name: Medford, Oregon 97504
Client Name:

Client Contact Name: Phone: 541-779-3773

Client Address, Phone Number, Email:

Role in Contract/Project:
Details and Duration of Contract/Project:

FAX: 541-772-7212

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

Role in Contract/Project:
Details and Duration of Contract/Project:

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

Role in Contract/Project:
Details and Duration of Contract/Project:

EDUCATION
Description # of Years Experience

Institution Name: Red Cross 17
City:
State:
Degree/Achievement:
Certifications: Certified First Aid/CPR Instructor

REFERENCES
Minimum of three (3) required, including name, title,
organization, phone number, fax number and email See above
address




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Summitt Forests, Inc.

Contractor: X

Subcontractor:

Name: Perfecto Ledesma Key Personnel
Classification: [Foreman/Manager/Est # of Years in Classification:25

Brief Summary: of Perfecto started off as a foreman and has worked his way up to manager of crews and
Experience: estimator. His routine inspections on field operations keep project work on track.

# of Years with Firm: [25

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

Paul White

USFS Lassen National Forest
P.0. Box 220
Fall River Mills, CA 96028

Phone: 530-336-3365
pwhite01@fs.fed.us

Required Information:

MMYYYY to MMYYYY:
Vendor Name:
Client Name:
Client Contact Name:
Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

Don Tinsley — Contracting Officer

USFS - Sierra Provence
2550 Riverside Drive
Susanville, California 96130

Phone: 530-252-6407
FAX: 530-252-6408
dtinsley@fs.fed.us

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Brian Keating - Fire Mgt. Specialist

BLM — Utah
82 East Dogwood
Moab, Utah 84532

Phone: 435-259-2194
FAX: 435-259-2106

Details and Duration of Contract/Project: b1keatin@blm.gov

EDUCATION

Description # of Years Experience

Institution Name: NO HIGHER EDUCATION
City:
State:
Degree/Achievement:
Certifications:

REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fux number and email

address

See above




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Summitt Forests, Inc.

Contractor: X

Subcontractor:

Name: Gorgonio Ibarra Key Personnel

Classification: Foreman/Estimator/Fire # of Years in Classification:20

Brief Summary: of Gorgonio has been a crucial element to Summitt. He started as a foreman, now he
Experience: pversees crews and firefighting. He also estimates many jobs throughout the season.
# of Years with Firm: [20

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

Dave Burgess

USFS-Scott River Ranger District
11263 Hwy 3

Fort Jones, CA

530-468-1230
dburgess@fs.fed.us

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

Nancy Curran

USFS-Mad River Ranger District
Star Route Box 300

Bridgeville, CA 95526
707-574-6233
ncurran@fs.fed.us

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

Steve Graves

Weaverville Ranger District
P.O. Box 1190
Weaverville, CA 96093
530-623-1783
sdgraves@fs.fed.us

EDUCATION
Description # of Years Experience

Institution Name: NO HIGHER EDUCATION
City:
State:
Degree/Achievement:
Certifications:

REFERENCES

Minimum of three (3) required, including name, fitle,
organization, phone number, fax number and email
address

See attached for additional references




Amount Type State Location Contact Phone Date
Sudden Oak Pile
$ 11,246 Burn OR Rogue/Siskiyou Melody Culp (541)592-9136 2016
Thin/Pile/Pile
135,400 Burn/Hack OR Rogue/Siskiyou Melody Culp (541)592-9136 2016
$ 19,973 Cut/HP/Burn OR Rogue/Siskiyou Melody Culp (541)592-9136 2016
Thin/Pile/Pile
$ 147,021 Burn/Hack OR Rogue/Siskiyou Melody Culp (541)592-9136 2016
$ 113,642 Thin/Pile/Burn OR Rogue Siskiyou Melody Culp (541)592-9136 2015
$ 97,761 SOD cut/pile OR Rogue Siskiyou Melody Culp (541)592-9136 2015
$ 165,360 Fire- 2 crews OR Grants Pass Unit Jeanette Riding (541)935-2283 2014
S 154,580 Fire- 2 crews OR Medford Unit Jeffrey O'Cleek (540)839-2521 2014
S 189,200 Fire- 2 crews OR Medford Unit Jeanette Riding (541)935-2283 2014
S 87,730 Pile Burn OR Coos Bay District Barry Hogge {541)294-1136 2014
$ 97,761 SOD cut/pile OR Rogue Siskiyou Melody Cuip (541)592-9136 2014
$ 246,697 Fire- T2 Crew CA Tahoe NF Vinnie Plummer (559)841-2426 2013
$ 90,998 Pile Burn OR BLM-OR Barry Hogge (541)294-1136 2013
$ 90,997 Pile Burn OR BLM-OR Barry Hogge (541)294-1136 2013
$ 43,480 Pile Burn OR BLM-OR Barry Hogge (541)294-1136 2013
S 55,566 Pile Burning OR Rogue River/Siskiyou Tonya Rymer {503)668-1703 2013
$ 30,966 Thin WA WA DNR Sam Steinshour (509)223-4044 2013
$ 14,554 Thin/Pile/Burn ID 3Rivers RC&D Danny Mann (208)317-4889 2013
$ 31,900 Thin/pile ID Three Rivers RC&D Danny Mann (208)317-4889 2013
$ 13,800 Thin/pile 1D Three Rivers RC&D Gordon Giillman (208)317-2647 2013
S 70,500 Thin/Prune ID State of idaho Adrienne Morrow (208)877-1121 2013
$ 34,016 Thin WYy BLM-WY Tim Kramer (307)332-8431 2012




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Summitt Forests, Inc.

Contractor: X

Subcontractor:

Name: Bacilio Blanco Key Personnel
Classification: Foreman/Estimator  # of Years in Classification:15

Brief Summary: of Bacilio has completed thousands of acres of work and doesn't show to be running out of
Experience: steam. He is a respected foreman within the company and is estimating more each year.

# of Years with Firm: (15

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

3/15/2016-4/27/2016

Summitt Forests, Inc.

Roseburg Resources

Dave Cramsey

23129 Vaughn Rd., Veneta OR, 97487
(541)935-2507 DaveC@rfpco.com

Role in Contract/Project: Forerpan .
Details and Duration of Contract/Project: Planting Project over 2 months
Required Information: 7/24/2016-8/8/2016

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

Summitt Forests, Inc.

Nevada Dept. of Wildlife

Steve Foree

BOYouth Center Rd., Elko, NV 89801
(775)777-2306 sforee@ndow.org

. oo Foreman
I;Zii:;sl 57,? ﬁ‘fﬁﬁf,’,’{fff"co,,,,,,c,/p,,,,-ec,,. 3500 acres of Juniper Treatment Lop and Scatter — 14 days
Required Information: 2014
Summitt Forests, Inc.
MMYYYY to MMYYYY: Rogue Siskiyou NF
Vendor Name: Melody Culp
Client Name:

Client Contact Name:
Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

26568 Redwood Hwy., Cave Junction, OR 97523
(541)592-4000 mculp@fs.fed.us

Foreman

30 acres of Sudden Oak Death Cutting/Piling

EDUCATION
Description # of Years Experience

Institution Name: NO HIGHER EDUCATION
City:
State:
Degree/Achievement:
Certifications:

REFERENCES

Minimum of three (3) required, including name, fitle,
organization, phone number, fax number and email

address

See attached for additional references




Amount Type State Location Contact Phone Date
$ 324,507 Thin/Pile WA Okanogan/Wen Josh Northrup (509)548-2584 2016
Juniper
$ 114,383 Lop/Scatter NV State of NV Steve Foree (775)777-2306 2016
Juniper
S 42,800 Lop/Scatter NV Humboldt/Toiyabe Justin Rozich (775)289-5127 2016
$ 560,693 Cut/Hand Pile OR Fremont/Winema Carrie O'leary (541)943-4464 2016
Juniper
S 213,799 Lop/Scatter NV State of NV Tim Roide (775)885-6185 2016
$ 13,248 Plant uTt State of Utah Morgan Mendenhall (435)669-1153 2015
$ 252,282 Thin/L&S/Pile WYy WY Game and Fish Amy Anderson (307)332-2688 2015
$ 324,507 Thin/Pile WA Okanogan Wenatchee Josh Northrup (509)548-2584 2015
$ 155,506 Thin/Pile WA Okanogan Wenatchee Jamie Cannon {509)784-4635 2015
$ 39,836 Thin/Pile WA Okanogan Wenatchee Kaye Chester (509)486-5126 2015
$ 160,028 Thin/Pile uTt Manti-Lasal NF Jim Williams (435)636-3372 2015
$ 19,400 Thin/Pile ut State of Utah Chris Peterson (435)586-4408 2015
$ 561,561 Thin/Pile OR Fremont-Winema NF Jeremy Baldwin (541)943-4464 2015
S 71,295 Thin/Pile NV Santa Fe NF David Casey (575)289-3264 2015
$ 149,992 Thin/Prune/HP D BLM-ID Courtney Wyatt (208)384-3467 2015
$ 104,538 Hazard Tree co Gunnison NF Drew Stroberg (970)642-4445 2015
$ 128,794 SOD thin/Pile CA BLM-CA Dan Wooden (707)825-2332 2014
$ 270,232 Thin/Pile CA San Bernardino Joe Suflivan (209)988-7763 2014
$ 63,784 Cut/Pile CA San Bernardino Joe Sullivan {209)988-7763 2014
$ 26,332 Thin/Pile co Arapaho/Roosevelt Hank Lucido (970)872-3152 2014
$ 25,592 Thin/Pile [ofs) Rio Grande NF Sid Hall (719)852-6205 2014
$ 132,630 Thin/Pile co Arapaho/Roosevelt Hank Lucido (970)872-3152 2014
$ 22,746 Thin/Pile cO Rio Grande NF Sid Hall (719)852-6205 2014
$ 7,359 Thin/Pile Cco Rio Grande Heather Dutton (719)589-2230 2014
Fire Haz.
$ 482,976 Mitigation co Colorado St. Univ Andy Schlosberg (719)687-2921 2014
$ 47,817 Thin/Pile NM Santa Fe NF David Casey (575)289-3264 2014
$ 97,761 SOD cut/pile OR Rogue Siskiyou Melody Culp (541)592-9136 2014
$ 33,020 Thin/Pile uTt State of UT John Schmidt (435)586-4408 2014
$ 9,648 Thin/Pile uTt State of UT John Schmidt (435)586-4408 2014
S 33,475 Thin/Pile uTt State of UT John Schmidt {435)586-4408 2014
Thin/Pile/Mastic
$ 304,374 ate WYy Shoshone NF Chris Thomas (307)674-2686 2014
Thin/Pile/Mastic
$ 410,776 ate WYy Shoshone NF Chris Thomas (307)674-2686 2014
Thin/Pile/Mastic
$ 74,830 ate WYy Shoshone NF Chris Thomas (307)674-2686 2014
Thin/Pile/Mastic
$ 71,965 ate WYy Shoshone NF Chris Thomas (307)674-2686 2014
$ 195,805 Thin/Pile/Mast. wy Shoshone NF Chris Thomas (307)674-2686 2014




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Summitt Forests, Inc.

Contractor: X Subcontractor:
Name: Ron Schmelzer Key Personnel
Classification: Mechanical/Est./Manager  # of Years in Classification:28
Brief Summary: of Ron is a critical element to our mechanical portion of the company. He is a master in the
Experience: field of machinery and logistics involved with planning these jobs. Ron is a pillar.
# of Years with Firm: 28

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

Steve Bear
MMYYYY to Present:
Vendor Name: USFS-Tujunga Ranger District
Chiont Name: . 12371N. Litfle Tujunga Canyon Road
Client Contact Name: San Fernando, CA 91342

Client Address, Phone Number, Email:

Role in Contract/Project: 618-899-1900
Details and Duration of Contract/Project: sbear@fs.fed.us

Required Information:

eB

MMYYYY to MMYYYY: uke Brandy

Vendor Name: .
Client Name: USFS-Canyon Lakes Ranger District

2150 Center Ave Building E

Client Address, Phone Number, Email: Ft. Collins, Colorado 50526

Role in Contract/Project: 970-295-6754
Details and Duration of Contract/Project: brandy@fs.fed.us

Client Contact Name:

Required Information:
James Gannon

MMYYYY to MMYYYY:

Ve_’""” Name: BLM-Palm Springs FO
Client Name: _ 1201 Bird Center Drive
Client Contact Name: Palm Springs, CA 92262

Client Address, Phone Number, Email:
Role in Contract/Project:

051-903-4141

Details and Duration of Contract/Project: pgannon@blm.gov

EDUCATION

Description # of Years Experience

Institution Name: NO HIGHER EDUCATION
City:
State:
Degree/Achievement:
Certifications:

REFERENCES
Minimum of three (3) required, including name, title,
organization, phone number, fax number and email See attached for additional references
address




Amount Type State Location Contact Phone Date

$128,605 Thin/Rem./Chip co Colorado State Dan Wand (970)247-5250 2016

$389,959 Stewardship uTt Dixie NF Wade Beebe (435)826-5426 2016

$163,282 Thin-Mech.Pile uTt State of Utah John Schmidt (435)590-0353 2016

Hazard Tree
$47,304 Remove co Colorado State Greg Droughton (970)491-6303 2016
Hazard Tree

$66,510 Remove co Colorado State Joe Duda (970)491-7736 2016

$150,000 Mech.Fuel Break CA Angeles NF Dam O'Connor (626)388-6013 2016
Thin/HP/Grapple

$106,686 Pile CA Plumas NF Brandon Hostetter (530)836-7131 2015
Thin/Pile/Mastic

$410,776 ate WYy Shoshone NF Chris Thomas (307)674-2686 2014
Thin/Pile/Mastic

$74,830 ate WYy Shoshone NF Chris Thomas (307)674-2686 2014
Thin/Pile/Mastic

$71,965 ate Wy Shoshone NF Chris Thomas (307)674-2686 2014
Thin/Pile/Mastic

$304,374 ate wy Shoshone NF Chris Thomas (307)674-2686 2014
Thin/Pile/Mastic

$195,805 ate WYy Shoshone NF Chris Thomas (307)674-2686 2014

$184,924 Thin/pile/chip co Colorado St. Univ Diana Sethy (970)491-8839 2014

$36,180 Mastication CA Siskiyou Fire Safe Dale Nova (530)926-2089 2014




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Summitt Forests, Inc.

Contractor: X

Subcontractor:

Name: Dave Cyphers Key Personnel
Classification: Chief Professional Forester # of Years in Classification:30

Brief Summary: of Dave is our resident forester and mapping/GPS guru. He is trained in many different
Experience: devices and programs including ARC GIS. He is always trying to simplify our lives.
# of Years with Firm: (30

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

Rick Kern —Forester

Josephine County Forestry
500 NW 6% St. Dept. 8, Grants Pass OR, 97527
(541)474-5291 rkern@co.josephine.or.us

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

Glenn Novak — Forester

Hancock Timberlands

572 Parsons Drive, Suite 124

Medford, Oregon 97501

Phone: 541-494-4400

FAX: 541-494-4401 GNovak@hnrg.com

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

Bernie Knotts — GIS Specialist

Deschutes National Forest
510 S Elm St., Sisters, OR 97759
(541)821-4811

EDUCATION

Description

# of Years Experience

Institution Name:

1982 — Bachelor of Science in Forestry — Utah State

City:

State: 1979 - Associate of Applied Science in Natural

Degree/Achievement:

Certifications:

1989 - Southern Oregon State College — Ashland, OR

REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fax number and email
address

See above




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.

Contractor X Subcontractor
Name: Alvaro Ledesma Key Personnel
Classification: Foreman # of Years in Classification:15
Brief Summary: of Alvaro is very familiar with planting/thinning/piling. He is fluent in spoken and written
Experience: English. He has the ability to successfully handle crews of 15-25 people.
# of Years with Firm: [15

RELEVANT PROFESSIONAL EXPERIENCE

Required Information: 8/15/2016-10/10/2016
Summitt Forests, Inc.
MMYYYY to Present: Nevada BLM
Ve.ndor Name: Steve Foree
Chiont Name: 60 Youth Center Road - Elko, NV 89801
Client Address, Phone Number, Email: ;;2&;22306 sforee@ndow.org
Role in Contract/Project: .
Details and Duration of Contract/Project: 6,708 acres of Juniper work, lop/scatter- 30 days
Required Information: 5/10/2016-5/17/2016
Summitt Forests, Inc.
MMYYYY to MMYYYY: A7 Game & Fish
Pendor Name: Wade Albrecht
Client Coma‘ct Name: 5325 N. Stockton Hill Rd.- Kingman, AZ 86409
Client Address, Phone Number, Email: l(:gozrz)rrgl 2§-0044 WAIbrecht@azgfd.gov
Role in Contract/Project: )
Details and Duration of Contract/Project: 1,750 acres of Juniper work, lop/scatter- 8 days
Required Information: 10/24/2016-11/07/2016
Summitt Forests, Inc.
MMYYYY to MMYYYY: State of Utah
Ve.ndor Name: Tory Mathis
gz::: ZCV;'::ZC Name: 3150 State Office Bldg., Salt Lake City, UT 84114
Client Address, Phone Number, Email: (435)790-1715  torymathis@utah.gov
Role in Contract/Project: Foreman .
Details and Duration of Contract/Project: 3,047 acres of Juniper work, lop/scatter- 13 days

EDUCATION

Description # of Years Experience
Institution Name: NO HIGHER EDUCATION
City:
State:
Degree/Achievement:
Certifications:
REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fax number and email
address

See attached for additional references




Amount Type State Location Contact Phone Date
S 480,997 Thin/HP/L&S OR BLM-OR Scott English (541)523-1427 2016
$ 55,650 Juniper Thin/Pile AZ AZ Game & Fish Dana Warnecke (480)324-3547 2016
$ 41,200 Juniper Thin/Pile AZ AZ Game & Fish Dana Warnecke (480)324-3547 2016
S 36,622 Slashing/Fireline ID BLM-ID Dan Fogleman (208)962-3792 2016
$ 81,419 Thin NM Gila NF Rene Guaderrrama (575)894-6677 2016
$ 36,846 Thin NM Gila NF Emily Jencso (575)894-6677 2016
$ 309,064 Juniper L&S OR BLM-ID Ben Sitz (208)384-3387 2016
$ 249,464 Juniper L&S OR BLM-OR Scott English (541)523-1427 2016
S 199,221 Juniper L&S OR BLM-OR Justin Robinson (541)473-6306 2016
$ 93,749 Juniper L&S uT State of UT Ed Johnson (435)830-1618 2016
$ 82,931 Juniper L&S uT State of UT Kendall Bageley (435)633-5522 2016
$ 28,356 Juniper L&S uTt State of UT Clint Wirick (435)452-1856 2016
[ 213,799 Juniper L&S NV State of NV Tim Roide (775)885-6185 2016
$ 42,800 Juniper L&S NV Humboldt/Toiyabe Justin Rozich (775)289-5127 2016
$ 230,004 Thin/HP/L&S OR Fremont/Winema Cheran Cavenaugh (541)947-6365 2016
$ 52,734 L&S uT Ashley NF Bob Christensen (435)781-5232 2015
S 241,985 Thin/L&S/Pile OR Ochoco NF Renee Roufs (541)416-6419 2015
S 186,327 Thin/L&S/Pile OR BLM-OR Justin Robinson (541)473-6306 2015
S 97,096 Slash/Girdling OR BLM-ID Jared Jablonski (208)384-3468 2015
$ 101,154 L&S OR BLM-OR Jason Simmon (541)473-6338 2015
$ 33,657 L&S/Fireline OR BLM-ID Courtney Wyatt (208)384-3467 2015
S 46,118 Juniper OR BLM-OR Jason Simmons (541)473-6336 2014
S 115,527 Juniper Lop OR BLM-ID Ben Sitz (208)384-3387 2014
S 41,203 Juniper Lop OR BLM-ID Ben Sitz (208)384-3387 2014
$ 49,603 Juniper Lop uTt State of Utah Grant Canfield (801)997-6800 2014
$ 117,080 Juniper Lop uTt State of Utah Kendall Bagley (435)633-5522 2014
$ 24,811 Juniper Lop uT State of Utah Kendall Bagley (435)633-5522 2014
S 70,116 Juniper Lop ut State of Utah Shane Swenson (208)760-9391 2014
$ 75,155 Juniper Lop uTt State of Utah Kendall Bagley (435)633-5522 2014
$ 66,230 Thin/Pile WYy Bighorn NF Deb Lozinski (307)674-2629 2014
$ 40,016 Juniper Cut CA Humboldt/Toiyabe A. Echeverria (760) 932-7070 2013
$ 12,720 Juniper co State of Colorado Brian Holmes (970)878-6063 2013
$ 66,293 Juniper 1D BLM-ID Jared Jablonski {(208)384-3468 2013
$ 80,189 Juniper NV Humboldt/Toiyabe Carol Carlock (775)289-5128 2013
$ 55,302 Thin/Juniper NV Lndscp Coalition Julie Thompson (775)289-7974 2013
$ 76,239 Thin oK Oklahoma St. Univ Sam McFee (405)744-8504 2013
$ 97,368 Juniper Cut OR BLM-OR Jason Simmons (541)473-6336 2013
$ 65,118 Juniper Cut OR BLM-OR Jason Simmons (541)473-6336 2013
$ 24,416 Thin Lop ut BLM-UT Brian Keating {435)259-2194 2013




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.

Contractor:X Subcontractor
Name: Mario Cortes |Key Personnel
Classification: Foreman | # of Years in Classification:15
Brief Summary: of Mario has proven to be a vital addition to our company. His attention to detail and strong
Experience: work ethic make him a great leader. He can manage a crew of 25.
# of Years with Firm: [15

RELEVANT PROFESSIONAL EXPERIENCE

Required Information: August 2016 - October 2016
Summitt Forests, Inc.
MMYYYY to Present: WY Game & Fish
Ve.ndor Name: Jill Randall
Cliont Name: PO Box 850/432 E. Mill St. - Pinedale, WY 82941
Client Address, Phone Number, Email: 5:307)367-4353 Jill Randali@wyo.gov
Role in Contract/Project: oreman . .
Details and Duration of Contract/Project: 1,085 acres of thinning and piling and lop and scatter
Required Information: 10/31/2016 — 11/18/2016

Summitt Forests, Inc.

MMYYYY to MMYYYY: BLM California
Vendor Name: Dan Wooden
Cooneme: 1695 Hendon Rd. - Arcata, CA 95521
ient Contact Name:
Client Address, Phone Number, Email: goor?rg 2?2332 dwooden@blm.gov
Role in Contract/Project: Lo N
Details and Duration of Contract/Project: 156 acres of thinning and hand piling. 18 days
Required Information: October 2015
Summitt Forests, Inc.
MMYYYY to MMYYYY: CSFS
Vendor Name: Ryan McNertney
g{e": ]g‘"”f" . 201 E. Jasper Ave. — Granby, CO 80446
ient Contact Name:
Client Address, Phone Number, Email: ‘(:907"2)[32:31 21 Ryan.McNertney@colostate.edu
Role in Contract/Project: )
Details and Duration of Contract/Project: 50 acres of Hazard Tree Removal along highway. 2 days
EDUCATION
Description # of Years Experience
Institution Name: NO HIGHER EDUCATION
City:
State:
Degree/Achievement:
Certifications:
REFERENCES
Minimum of three (3) required, including name, title,
organization, phone number, fax number and email See attached for additional references
address




Amount Type State Location Contact Phone Date
$ 324,507 Thin/Pile WA Okanogan/Wen Josh Northrup (509)548-2584 2016
$ 608,319 Thin/Pile/L&S wy WY Game & Fish Jill Randall (307)367-4353 2016
S 217,563 Thin/Hand Pile CA BLM-CA Dan Wooden (707)825-2335 2016
$ 317,878 Hazard Tree co CSFS Ryan McNertney (970)887-3121 2016
$ 66,903 Thin/Hand Pile NV BLM-NV Vaugh Cork (775)635-4118 2016
$ 362,165 Thin/Prune/Pile WA Okanogan/Wen Kaye Chester (509)486-5126 2016
$ 147,445 Thin/Prune/Pile WA Okanogan/Wen Eireann Pederson (509)682-4943 2016
$ 135,400 Thin/Pile/Hack OR Rogue/Siskiyou Melody Culp (541)592-9136 2016
$ 272,945 Thin/Pile WA Colville NF David Boehm (509) 738-7722 2015
$ 326,189 Thin/L&S/Pile Wy Bighorn NF Deb Lozinski (307) 674-2629 2015
$ 159,078 Thin/Pile WA Okanogan-Wenatchee Kaye Chester (509) 486-5126 2015
S 97,014 Thin/Pile WA Okanogan-Wenatchee Josh Northrup (509) 548-2584 2015
$ 561,561 Thin/Pile OR Fremont-Winema NF Jeremy Baldwin (541) 943-4464 2015
$ 23,280 Thin/Pile OR Fremont-Winema NF Paul Nordstrom (541) 771-8118 2015
$ 78453 Thin/Pile NV Humbolt/Toiyabe Jimmy Flannagan (775) 289-3031 2015
$ 140,000 Thin/Pile NV Humbolt/Toiyabe Jimmy Flannagan (775) 289-3031 2015
$ 299,647 Thin/Pile MT Bitterroot NF David Fox (406) 381-8149 2015
$ 147,205 Hazard Tree co CSFS Ryan McNertney (970) 887-3121 2015
$ 150,345 Cut/Chip/Pile ut State of Utah Tory Mathis (435) 790-1715 2015
$ 149,778 Cut/Chip/Pile uT State of Utah Tory Mathis (435) 790-1715 2015
$ 142,205 Hazard Tree co CSFS Ryan McNertney (970) 887-3121 2015
$ 340,664 Thin/Pile/Mast. CA Mendocino NF Hinda Darner (707) 275-1446 2014




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.

Contractor: X Subcontractor
Name: Vicente Ibarra | Key Personnel
Classification: Foreman # of Years in Classification:12
Brief Summary: of Vicente has been a reliable foreman for our company. He understands the importance of
Experience: quality work and has good communication skills.
# of Years with Firm: (15

RELEVANT PROFESSIONAL EXPERIENCE

Required Information: 11/9/2016-11/14/2016
Summitt Forests, Inc.
MMYYYY to Pf‘esent: BLM California
Ve.ndor Name: David LaFever
Cliont Name: 1695 Heindon Rd. - Arcata, CA 95521
Client Address, Phone Number, Email: F7 07)825-2335  dlafever@bim.gov
Role in Contract/Project: oreman .
Details and Duration of Contract/Project: 85 acres of hand thinning. 6 days
Required Information: 6/20/2016-6/28/2016
Summitt Forests, Inc.
endor Name: :
Client Name: il Baer

1206 S. Challis St. — Salmon, 1D 83467

Client Contact Name:
Client Address, Phone Number, Email: (208)756-5419  whaer@bim.gov

Role in Contract/Project: Foreman X
Details and Duration of Contract/Project: 399 acres of lop and scatter hand pile/cover. 8 days
Required Information: September 2015 — September 2016
Summitt Forests, Inc.
]I‘/IMI ¥ IIIVY to J{IM YYYY: BLM Montana
e-n or Name: Josh Barta
g{e"i fc\’a":e-' N 920 NE Main St. - Lewiston, MT 59457
ient Contact Name: .
Client Address, Phone Number, Email: goor?rggﬁ-1 971 jparta@bim.gov
Role in Contract/Project: .
Details and Duration of Contract/Project: 2,293 acres of thinning and lop and scatter. 26 days
EDUCATION
Description # of Years Experience
Institution Name: NO HIGHER EDUCATION
City:
State:
Degree/Achievement:
Certifications:
REFERENCES
Minimum of three (3) required, including name, title,
organization, phone number, fax number and email See attached for additional references
address




Amount Type State Location Contact Phone Date
$ 25,245 Thin CA BLM-CA David Lafever (707)825-2335 2016
$ 123,116 Thin/Hand Pile WA Okanogan/Wen. Josh Northrup (509)548-2584 2016
$ 11,246 S.0.D. Burn OR Rogue/Siskiyou Melody Culp (541)592-9136 2016
$ 87,814 L&S/HP/Cover ID BLM-ID Bill Baer (208)756-5419 2016
$ 32,460 Slash/HP/Prune ID BLM-ID Dan Fogleman (208)962-3792 2016
$ 12,336 L&S/Prune ID BLM-ID Spencer Cowley (208)478-6389 2016
S 92,750 Thin Lop/Scatter MT BLM-MT Josh Barta (406)538-1971 2016
S 72,283 L&S/Gurdle MT Red Rock NWR David Farmer (406)276-3536 2016

67,175 Thin/L&S MT BLM-MT Josh Barta (406)538-1971 2015
$ 272,945 Thin/Pile WA Colville NF David Boehm (509)738-7722 2015
$ 48,989 Thin OR Tribes of Umatilla Richard Gardner (541)429-7225 2015
$ 97,014 Thin/Pile WA Okanogan-Wen Josh Northrup (509)548-2584 2015
S 71,994 Prune OR Tribes of Umatilla Richard Gardner (541)429-7225 2015
$ 3,942 Plant 1D Caribou Targhee NF Ellen Jumgck (307)455-4164 2014
$ 534,803 Thin/Pile WA Colville NF Ben Curtis (509)775-7457 2014
$ 35,620 Thin WA Mt. Baker-Snoq Lee Redmond (425)888-1421 2014
S 8,862 Plant WYy Bridger-Teton NF Ellen Jungck (307)455-4164 2014
$ 64,390 Plant Wy Shoshone NF Ellen Jumgck (307)455-4164 2014
$ 66,230 Thin/Pile wy Bighorn NF Deb Lozinski (307)674-2629 2014
S 70,500 Thin/Prune ID State of Idaho Adrienne Morrow (208)877-1121 2013
$ 16,848 Roadside Brush OR Oregon Dept Forestry Chris Rudd (541)474-3152 2013
$ 24,726 Thin/Lop 1D BLM-ID Lonnie Newton (208)769-5017 2013
3 22,813 Stash/Fireline ID BLM-ID Lonnie Newton (208)769-5017 2013
$ 48,809 Plant OR Fremont/Winema NF Kari O'Leary (541)943-4457 2013
$ 25,174 Roadside Brush OR Oregon Forestry Chris Rudd (541)474-3152 2013
$ 13,381 Thin/Pile OR Oregon Parks & Rec. Preson Phillips (541)888-3778 2013
S 82,851 Thin WA Dept. Nat. Resources Chris Hosch (509)685-2787 2013
$ 24,065 Thin WA Dept. Nat. Resources Sam Steinshouer (509)223-4044 2013
$ 17,902 Plant Wy Shoshone NF Deb Lozinski (307) 674-2600 2013
$ 1,700 Plant Wy Bighorn NF Brenda Oster {605)673-9322 2013




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.

Contractor: X

Subcontractor

Name: David Verdusco | Key Personnel
Classification: Foreman |# of Years in Classification:10

Brief Summary: of David has shown great skill, attitude, work ethic and prioritizes safety when running his
Experience: crew. He is well versed in English runs a crew of up to 20.

# of Years with Firm: [16

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:
Vendor Name:

Client Name:
Client Contact Name:
Client Address, Phone Number, Email:

Role in Contract/Project:
Details and Duration of Contract/Project:

09/1/2016-9/14/2016

Summitt Forests, Inc.

State of Utah

Boyd White

2871 Commerce Way, Ogden, UT 84401
(801)712-9253  boydwhite@utah.gov
Foreman

2,390 acres of Juniper Lop and Scatter- 12 days

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

11/17/2016-11/21/2016

Summitt Forests, Inc.

AZ Game and Fish

\Wade Albrecht

5325 N. Stockton Hill Rd., Kingman, AZ 86409
(928)853-0044 WAIbrecht@azgfd.gov

Role in Contract/Project: Foreman o
Details and Duration of Contract/Project: 1300 acres of thinning and lop and scatter - 5 days
Required Information: 5/23/2016-6/5/2016

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

Role in Contract/Project:
Details and Duration of Contract/Project:

Summitt Forests, Inc.

Gila NF/Forest Fitness LLC.

Ueremy Hanlon

6 Tall Pinons, Tijeras, NM 87059

(505)350-8426 jeremy@forestfitness.com
Foreman

4,308 acres of Juniper Lop and Scatter — 27 days

EDUCATION

Description # of Years Experience
Institution Name: NO HIGHER EDUCATION
City:
State:
Degree/Achievement:
Certifications:
REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fax number and email
address

See attached for additional references




Amount Type State Location Contact Phone Date
$ 167,274 Thin uTt Dixie NF Eric Eastep (435)865-3278 2016
S 382,950 Juniper L&S NM Gila NF Jeremy Hanlon (505)350-8426 2016
$ 89,000 Thin Lop/Scatter AZ AZ Game & Fish Wade Albrecht (928)853-0044 2016
$ 69,509 Thin Lop/Scatter NM Gila NF Jeremy Hanlon (505)350-8426 2016
3 22,135 Thin NM Gila NF Kevin Probst (575)533-6231 2016
S 114,457 Juniper L&S Ut State of Utah Boyd White (801)712-9253 2016
S 42,454 Thin WA Colville NF Jimmy Corvino (509)738-7731 2016
$ 49,416 Thin/Hand Pile CA Plumas NF Brandon Hostetter {530)836-7131 2015
$ 20,896 Thin/L&S/Mast CA Shasta Trinity NF Leslie Warta (530)628-1259 2015

123,655 Thin AZ AZ Game & Fish Dana Warnecke (480) 324-3547 2014
$ 33,000 Thin AZ AZ Game & Fish Wade Albrecht (928)759-9301 2014
$ 43,650 Thinning AZ Prescott Wade Albrecht (928)759-9301 2014
$ 58,014 Thin/Lop OR Ochoco NF Renee Roufs (541)416-6419 2014
$ 91,620 Thinning WA Wenatchee Kaye Chester (509)486-5126 2014

$ 71,801 Thin/Pile co Rio Grande NF Paul Renner (719)657-6002 2013
S 36,499 Juniper Cut ut State of Utah Pat Rainbolt (435)790-2280 2013
3 88,673 Thin/Chip CA State of California Lathrop Leonard (707)465-7383 2013
S 25,982 Thin 1D BLM-ID Spence Cowley (208) 524-7662 2013
S 17,263 Thin/Stash/Pile MT Bitterroot NF Jack Cornelisse (406)777-7418 2013
$ 65,910 Slash/Thin NM BLM-NM Lann Moore (575)835-0412 2013
S 43,063 Thin TX City of Austin Kevin Thuesen (512) 972-1666 2013
S 58,228 Thin/Release WA Dept. Nat. Res Peter Hurd (360)854-2881 2013

Thin/Fuel
S 75,501 Reduction WA Wenatchee NF Kaye Chester (509)486-5126 2013
$ 117,603 Thin Lop uTt State of Utah Kendall Bagley (435)633-5522 2013
S 36,500 Juniper Lop ut State of Utah Pat Rainbolt (435)790-2280 2013

$ 88,672 Thin/Chip CA St. Of California Lathrop Leonard (707)465-7383 2013

$ 39,984 Hazard Tree NM Santa Fe NF Mathew Casaus (575)289-3264 2012
S 85,430 Plant CA Lassen NF Paul White {530)336-3365 2012




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Summitt Forests, Inc.

Contractor: X

Subcontractor

Name: Enrique Garcia | Key Personnel
Classification: Foreman # of Years in Classification:10

Brief Summary: of Enrique has many skills which add to the success of Summitt. He and his crew have
Experience: proven to excel in the area of saw work. Safety/Efficiency in mind.

# of Years with Firm: [10

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

10/11/2016-10/29/2016

Summitt Forests, Inc.

Santa Fe NF

Dennis Carril

11 Forest Ln., Santa Fe, NM 87508
(505)438-5345 dcarril@fs.fed.us

. . Foreman
Role in Contract/Project: L . )
Details and Dumt,-o,,jofCo,,t,ac,/pmjec,.. 145 acres of thin, pile and fire line construction. 14 days
Required Information: 8/23/2016-9/7/2016

Summitt Forests, Inc.

MMYYYY to MMYYYY: Mt Hood NF
Vendor Name: i R
Client Name: Stephanie O'Dell

Client Contact Name:
Client Address, Phone Number, Email:

595 NW Industrial Way, Estacada, OR 97023
(503)630-8838 stephanieodell@fs.fed.us

; ; Foreman
Role in Contract/Project: L
Details and Duration of Contract/Project: 924 acres of thinning 10 days
Required Information: 1/13/2016-9/20/2016

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

Summitt Forests, Inc.

Green Diamond Resources

Brian Perez

PO Box 68, Korbel, CA 95550

(669)474-3824 BPerez@greendiamond.com

. - Foreman

Role in Contract/Project:

Details and Duration of Contract/Project: Over 2,000 acres/9 months
EDUCATION

Description # of Years Experience

Institution Name: NO HIGHER EDUCATION

City:

State:

Degree/Achievement:

Certifications:
REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fax number and email
address

See attached for additional references




Amount Type State Location Contact Phone Date

$ 200,000 Thin/HP/Fireline NM Santa Fe NF Dennis Carril (505)438-5345 2016

$ 74,476 Thin OR Mt. Hood NF Stephanie O'Dell (503)630-8838 2016

$ 601,315 Thin CA Green Diamond Brian Perez (559)474-3824 2016

$ 57,038 Thin OR Mt. Hood NF Stephanie O'Dell {503)630-8838 2016
$ 1,043,000 PCT CA Green Diamond Mike Alcorn (707) 668-4460 2015
$ 1,176,344 PCT CA Green Diamond Mike Alcorn (707) 668-4460 2014
$ 109,837 Lop & Scatter NM BLM-NM Lann Moore (575)835-0412 2013
$ 120,399 Thin WA Dept. Nat. Resources Jared Larwick (360)575-5091 2013
S 87,867 Thin WA Dept. Nat. Resources Jared Larwick (360)575-5091 2013
S 163,962 Thin CA Green Diamond Mike Alcorn (707) 668-4460 2013
$ 127,415 Plant/Grub/Rel. CA Modoc NF Barb Bryan (530) 299-8424 2013
$ 12,175 Slash/Pile CA BLM-CA Dan Wooden (707)825-2332 2013
$ 89,798 Thin/Prune/Pile WA Okanogan NF MarkVillalobos (509) 264-1985 2013
$ 25,434 Thin/Release WA Dept. Nat. Resources Brian Williams (360)802-7048 2013
$ 22,561 Thin/Release WA Dept. Nat. Resources Brian Williams (360)802-7048 2013
$ 56,954 Thin/Stash/Pile OR Fremont-Winema NF Cheran Cavanaugh (541)947-6365 2013
$ 135,588 Grub Release CA Angeles NF Hernan Sotela (818)899-1900 2013
S 590,505 Prune/Chip CA Shasta/Trinity NF Nisha Van Hees (530)926-9664 2012
$ 111,389 Planting CA Lassen NF Mike Reed (530)398-5795 2012
[ 45,570 Plant/Tube CA Shasta Trinity NF Ed Hatakeda (530)926-9655 2012
$ 243,353 Thin/Pile co Pike/San Isabel NF Matt Schweich (303)275-5615 2012
$ 113,628 Lop/Scatter ID ID Dept. of Lands Tony Pirc (208)334-0200 2012
$ 50,840 Thin NM Cibola NF Aaron Johnson (505)281-3304 2012
$ 39,198 Thin NM Cibola NF Terry Hudson (505)847-2990 2012




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Summitt Forests, Inc.

Contractor: X Subcontractor:
Name: Jose Luis Cortes Key Personnel
Classification: Foreman # of Years in Classification:5
Brief Summary: of Luis is an excellent foreman. He gets along well with others. Pay close attention to all
Experience: specifications, demands high performance and care from his crew.
# of Years with Firm: 5

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

10/8/2016-10/22/2016

Summitt Forests, Inc.

Bureau of Indian Affairs, Colorado
Uim Friedley

575 CO Rd. 517, Ignacio, CO 81137
(970)563-4572  jim friedley@bia.gov

Role in Contract/Project: Foreman . .
Details and Duration of Contract/Project: 3 contracts — 240 acres thin and pile — 11 days
Required Information: 7/16/2016-7/19/2016
Summitt Forests, Inc.
endor Name:
Client Name: Spencer Cowley

Client Contact Name:
Client Address, Phone Number, Email:

400 W. F St., Shoshone, ID 83352
(208)524-7662 scowley@blm.gov

Role in Contract/Project: Foreman .
Details and Duration of Contract/Project: 85 acres of Juniper Treatment Lop and Scatter — 4 days
Required Information: 8/12/2016-8/14/2016
Summitt Forests, Inc.
Vendor Name: Kendall Bagley
Client Name:

Client Contact Name:
Client Address, Phone Number, Email:

1470 N Airport Rd., Cedar City, UT 84720
(435)633-5522 kendallbagley@utah.gov

Role in Contract/Project: Foreman - . .
Details and Duration of Contract/Project: 287 acres of thinning and strip felling — 4 days
EDUCATION
Description # of Years Experience
Institution Name: NO HIGHER EDUCATION
City:
State:
Degree/Achievement:
Certifications:
REFERENCES

Minimum of three (3) required, including name, fitle,
organization, phone number, fax number and email
address

See attached for additional references




Amount Type State Location Contact Phone Date
$ 389,959 Stewardship uTt Dixie NF Wade Beebe (435)826-5426 2016
S 125,308 Thin/Rem./Chip co Colorado State Dan Wand (970)247-5250 2018
$ 134,390 Thin Lop/Scatter CA Redwood NP Jason Teracka (707)465-7783 2016
S 87,696 Thin Lop/Scatter CA State of CA. Lathrop Leonard (707)465-7383 2016
$ 49,632 Thin/HP co BIA-CO Jim Friedley (970)563-4572 2016
$ 15,015 Thin/Hand Pile co BIA-CO Jim Friedley (970)563-4572 201
$ 10,571 Thin co BIA-CO Jim Friedley (970)563-4572 2016
$ 20,879 | ThinLop/Scatter | ID BLM-ID Spencer Cowley | (208)524-7662 2016
$ 24,600 Thin/Pile OR OR. Fish & Wild. Vince Ordson (541)826-8774 2016
$ 35,851 Thin/Strip Felling uT State of UT Kendall Bageley {435)633-5522 2016
$ 381,192 Thin Lop/Scatter Wy Bighorn NF Deb Lozinski (307)674-2629 2016
$ 220367 Thin/L&S/Fuel wy Bighorn NF Deb Lozinski (307)674-2629 2016
$ 31,097 Thin Lop/Scatter | WY Shoshane NF Chad Kurtenbach (307)578-5237 2016
$ 13,382 Thin wYy State of WY Jacob McCarthy (307)684-2752 2016
$ 74,476 Thin OR Mt. Hood NF Stephanie 0'Dell (503)630-8838 2016
$ 150,344 Cut/chip/pile uT State of UT Tory Mathis (435)790-1715 2016
$ 123,116 Thin/Hand Pile WA Okanogan/Wen. Josh Northrup (509)548-2584 2016
$ 249,467 Stew/Cut/L&S uT Dixie NF Nan Coats (435) 865-3269 2015
$ 105,451 Thin L&S MT Helena NF Phil Knaub (406) 495-3868 2015
$ 26,028 Thin L&S MT Helena NF Phil Knaub {406) 495-3868 2015
$ 6,762 Thin L&S MT Helena NF Phil Knuab (406) 495-3868 2015
$ 265,342 Thin/L&S CA State of California Lathrop Leonard (707) 465-7383 2015
$ 154,380 Cut/Chem/Pile ut State of Utah Danon Hulet (435) 586-4408 2015
$ 826,424 Thin/Slash co Northern Colorado Hank Lucido (970)773-0231 2014
$ 23,734 Cut/Lop MT Helena NF Phil Knaub {406)495-3868 2014
$ 251,560 Thin NM Cibola NF Aaron Johnson (505)281-3304 2014
$ 73,364 Cut/Lop uT Ashley NF Bob Christianson (435)781-5232 2014
$ 134,013 Lop/Chem. Treat ut State of Utah Tory Mathis (435)790-1715 2014




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.

Contractor X Subcontractor
Name: Angel Esteban IKey Personnel
Classification: Foreman # of Years in Classification: 3
Brief Summary of Angel has shown great ability as a foreman. He is comfortable in a leadership position.
Experience: He has great capacity for understanding required contractual elements.
# of Years with Firm: |8

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

/22/2016-8/29/2016
Summitt Forests, Inc.

MMYYYY to Present: Lassen National Forest

Vendor Name: Dale Newby

Client Name: 43225 E. Hwy 299 - Fall River Mills, CA 96028
Client Address, Phone Number, Email: §:503r2)n?:g§-5521 danewby@fs.fed.us

Role in Contract/Project: . . ,

Details and Duration of Contract/Project: 169 acres of thinning, piling and covering. 8 days
Required Information: 6/9/2016-6/23/2016

MMYYYY to MMYYYY: g;]aTem;}tSthrﬁStS, inc.

Vendor Name: ;

Client Name: Nick Mustoe

Client Contact Name:
Client Address, Phone Number, Email:

3150 State Office Bldg., Salt Lake City, UT 84114
(435)896-5697 nmustoe@utah.gov

Role in Contract/Project: Foreman L .
Details and Duration of Contract/Project: 106 acres of thinning, piling and removal. 14 days
Required Information: 5/24/2016-6/2/2016
Summitt Forests, Inc.
MMYYYY to MMYYYY: State of Utah
Vendor Name: Tory Mathis
Client Name: 3150 State Office Bldg., Salt Lake City, UT 84114

Client Contact Name:
Client Address, Phone Number, Email:

Role in Contract/Project:
Details and Duration of Contract/Project:

(435)790-1715
Foreman
1,253 acres of Juniper treatment, Lop and Scatter. 10 days

torymathis@utah.gov

EDUCATION
Description # of Years Experience

Institution Name: NO HIGHER EDUCATION
City:
State:
Degree/Achievement:
Certifications:

REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fax number and email

address

See attached for additional references




Amount Type State Location Contact Phone Date
$84,447.61 Thin/Pile/Cover CA Lassen NF Dale Newby (530)336-3376 2016
$113,209.20 Thin/Pile/Rem uTt State of UT Nick Mustoe (435)896-5697 2016
$107,206.68 Juniper L&S Ut State of UT Tory Mathis (435)790-1715 2016
$32,752.80 Juniper Thin/Pile uT Fishlake NF Matt Vellinga (435)896-1066 2016
$230,004.00 Thin/HP/L&S OR Fremont/Winema Cheran Cavenaugh (541)947-6365 2016
$200,000.00 Thin/HP/Fireline NM Santa Fe NF Dennis Carril (505)438-5345 2016




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Summitt Forests, Inc.

Contractor: X

Subcontractor:

Name: Enrique Padilla Key Personnel
Classification: Foreman # of Years in Classification:20
Brief Summary: of Enrique has proven time and time again that he is a productive foreman. His specialties

Experience:

nclude running a tight crew, planting and all herb/pest applications. The majority of his
experience is with private timberland owners.

# of Years with Firm: [20

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

3/26/2016-10/26/2016

Summitt Forests, Inc.

Roseburg Forest Products

Ken Scott

PO Box 1088, Roseburg, OR 97470
(541)643-0547 KennethSc@rfpco.com

Role in Contract/Project: Forem,an
Details and Duration of Contract/Project: Herbicide spray
Required Information: 3/14/2016-5/11/2016

MMYYYY to MMYYYY:
Vendor Name:
Client Name:

Client Contact Name:
Client Address, Phone Number, Email:

Summitt Forests, Inc.

Hancock Forest Management

Glen Novak

572 Parsons Dr., Ste.124, Medford, OR 97501
(541)494-4400 ext.103 GNovak@hnrg.com

Role in Contract/Project: Foreman
Details and Duration of Contract/Project: Planting
Required Information: 2015

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

Role in Contract/Project:

Details and Duration of Contract/Project:

Summitt Forests, Inc.

Green Diamond Resource Co.

Mike Alcorn

PO Box 68, Korbel, CA 95550

(707)668-4460 MAlcorn@greendiamond.com
Foreman

Invasive Species Mitigation/Herbicide Spray

EDUCATION
Description # of Years Experience

Institution Name: NO HIGHER EDUCATION
City:
State:
Degree/Achievement:
Certifications:

REFERENCES
Minimum of three (3) required, including name, title,
organization, phone number, fax number and email See above
address




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Summitt Forests, Inc.

Contractor: X Subcontractor:
Name: Hector Salazar Key Personnel
Classification: Foreman # of Years in Classification:20
Brief Summary: of Hector is an educated pesticide/herbicide applicator licensed in various states. He
Experience: studies, tests and stays involved with Dept. of Ag. to further his knowledge.
# of Years with Firm: [20

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

2016 (various dates)

Summitt Forests, Inc.

Rogue Siskiyou NF

Melody Culp

26568 Redwood Hwy., Cave Jct. OR, 97523
(541)592-4000 mculp@fs.fed.us

. . Applicator
Role in Contract/Project: - -~ .
Doe,f,,-ls' and Dumt,-o,,jof Contract/Project: Sudden Oak Death, herbicide application to target species
Required Information: 2015
Summitt Forests, Inc.

J:/IM; ¥ I]/vY to MMYYYY: State of Utah

endaor ivxName: H
Client Name: fory Mathis

Client Contact Name:
Client Address, Phone Number, Email:

318 N. Vernal Ave., Vernal, UT 84078
(435)790-1715  torymathis@utah.gov

Role in Contract/Project: Applicator . _—
Details and Duration of Contract/Project: 122 acres of chemical application
Required Information: 2014

Summitt Forests, Inc.
MMYYYY to MMYYYY: AZ Game and Fish
Vendor Name: Wade Albrecht
Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

5000 West Carefree Hwy., Phoenix, AZ 85086
(928)853-0044 WAIbrecht@azgfd.gov
Applicator

641 acres of Hack and Squirt chemical treatment

EDUCATION

Description # of Years Experience
Institution Name: NO HIGHER EDUCATION
City:
State:
Degree/Achievement:
Certifications:
REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fax number and email

address

See attached for additional references




Amount Type State Location Contact Phone Date
$ 19,973.90 Cut/HP/Hack OR Rogue/Siskiyou Melody Culp (541)592-9136 2016
$ 11,246.97 Sudden Oak Pile OR Rogue/Siskiyou Melody Culp (541)592-9136 2016
$  150,344.90 Cut/chem/chip uT State of UT Tory Mathis (435)790-1715 2016
$  135,400.12 Thin/Pile/Hack OR Rogue/Siskiyou Melody Culp (541)592-9136 2016
$ 147,021.08 Thin/Pile/Hack OR Rogue/Siskiyou Melody Cuip (541)592-9136 2016
$ 150,345.00 Cut/Chem/Chip ut State of Utah Tory Mathis {435)790-1715 2015
$  149,778.00 Cut/Chem/Chip uT State of Utah Tory Mathis (435)790-1715 2015
$ 85,000.00 Cut/Spray AZ AZ Game & Fish Wade Albrecht (928)853-0044 2014
$ 42,827.00 Tamarisk Remvl. Ut State of Utah Trail Kreitzer (435) 559-0406 2014
$ 134,013.00 L&S/Spray uT State of Utah Tory Mathis (435)790-1715 2014
$ 128,400.00 Cut/Thin/Spray NV State of Nevada Chris Faehling (775) 962-5543 2013
S 97,949.68 Cut/Pile/Herb. OR BLM-OR Bernie Miller (541)751-4457 2013
S 80,183.00 Thin/Pile/Spray OR BLM-OR Bernie Miller (541)751-4457 2013
$ 13,532.00 Weed Spray NV State of Nevada Ben Bolton (775)289-1627 2013

Veg.
$ 28,272.00 Management OR City of Medford Kathy Ameral (541)774-2035 2012
Several Southern
$  132,500.00 Noxious Weed ™ States Eric Worsham (409)951-6840 2012
Salt Cedar
$ 23,646.00 Hack/Spray MT Great Falls Nathan Hawkaluk (406)557-6145 2012
Rus Olive
$  120,064.00 Rem/Spray uTt Vernal Tory Mathis (435)790-1715 2012
Cut/M
$ 40,326.00 Pile/Spray MT Miles City Scott Bochness (406)208-7657 2012
Noxious Weed

S 14,987.20 Spray NV Elko Ben Bolton (775)289-1627 2012
$  224,060.00 Cut/Chip/spray co Rangley Mary Taylor (970)878-3807 2011




PROPOSED STAFF RESUMES
JEFF GAMET LOGGING INC.



PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME.:Jeff Gamet Log_ging, Inc.

Contractor: Subcontractor: X
Name: Jeff Gamet Key Personnel
Classification: Owner/Operator  # of Years in Classification:20
Brief Summary: of Ueff is the owner operator of Gamet Logging, he is well educated in the way of the
Experience: machine. If it has a motor he can run it.
# of Years with Firm: 20+

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

10/2015-11/2015

Summitt Forests, Inc.

Colorado State

Ryan McNertney

201 E. Jasper Ave, Granby CO 80446
070-887-3121 ryan.mcnertney@colostate.edu

Role in Contract/Project: Contra(}tmg Ofﬁ‘cer Rep. .
Details and Duration of Contract/Project: Supervised Project/Operated Machine- 48 acres -21 days
Required Information: 112015
Summitt Forests, Inc.
I:/IM f YIJ’VY to Jf[M YYYY: Nebraska State Park
endor Ivame: Mike Groenewold
Client Name:

Client Contact Name:
Client Address, Phone Number, Email:

Role in Contract/Project:

Details and Duration of Contract/Project:

2200 N. 33 St., Lincoln, NE 68503
402-471-5498 mike.groenewold@nebraska.gov

Supervised Project/Operated Machine — 101 acres — > month

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

10/2016-11/2016

Summitt Forests, Inc.

Utah DNR

John Schmidt

646 W. Main, Cedar City, UT 84720
435-590-0353 johnschmidt@utah.gov

Supervised Project/Operated Machine — 109 acres — 4 weeks

EDUCATION

Description # of Years Experience
Institution Name: North ld'aho College/Tech. School
City: Couer d'Alene
State: |daho
Degree/Achievement: Welding
Certifications: Assoc. Degree

REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fax number and email

address

See Attached




Jeft Gamet Logging, Inc.

19229 Praire Hills Rd Jeff Gamet (406) 499-0181
Belle Fourche, SD 57717 Romi Gamet (406) 210-1239

Employee Info:

Jetf Gamet

19229 Prairie Hills Rd
Belle Fourche, SD 57717
(406) 499-0181

Date of Birth: July 6, 1957 Age: 59
Education:

Coeur D'Alene High School
Coeur D'Alene, Idaho 83814
Graduated 1975

North Idaho College Tech School
Coeur D'Alene ldaho 83814
Major - Welding

Work Experience:

Presently contracting for:
Neiman Timber, Inc.
January 2013 to present

Forest Service jobs:
Dog House, Spearfish, SD
Fast Citadel, Spearfish, SD
Viper, Moskee, Wy
Shipwreck, Nemo, SD

State Land:
SD Game fish and parks Crow Creek, Spearfish, SD

And many more...

Presently contracting for:
Summitt Forests, Inc. Chadron State Park, Chadron, NE
Ashand, Oregon 97520

Past Experience:
Ry Timber, Inc.
Townsend, MT

Plum Creek Timber 20+ years
Seeley Lake, MT



PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Jeff Gamet Logging, Inc.

Contractor: Subcontractor: X
Name: Jason Gamet Key Personnel
Classification: Operator  # of Years in Classification:13
Brief Summary: of Jason can run most equipment extremely well; chainsaw — heavy machinery. He has
Experience: headed many jobs for the company and worked on many fires.
# of Years with Firm: (13

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:;

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

10/2015-11/2015

Summitt Forests, Inc.

Colorado State

Ryan McNertney

201 E. Jasper Ave, Granby CO 80446
970-887-3121 ryan.mcnertney@colostate.edu

Role in Contract/Project: Contracting Officer Rep.
Details and Duration of Contract/Project: Operated feller/buncher- 48 acres -21 days
Required Information: 1/2015
Summitt Forests, Inc.
MMYYYY to MMYYYY: Nebraska State Park
Vendor Name: Mike Groenewold
Client Name:

Client Contact Name:
Client Address, Phone Number, Email:

Role in Contract/Project:

Details and Duration of Contract/Project:

2200 N. 331 St., Lincoln, NE 68503
402-471-5498 mike.groenewold@nebraska.gov

Operated feller/buncher — 101 acres — Less than a month

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

10/2016-11/2016

Summitt Forests, Inc.

Utah DNR

John Schmidt

646 W. Main, Cedar City, UT 84720
435-590-0353 johnschmidt@utah.gov

Operated feller/buncher — 109 acres — 4 weeks

EDUCATION
Description # of Years Experience

Institution Name: Seeley High School
City: Seeley Lake
State: Montana
Degree/Achievement: Graduated 2004
Certifications: Diploma

REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fax number and email
address

See Attached




Jeft Gamet Logging, Inc.

19229 Praire Hills Rd Jeff Gamet (406) 499-0181
Belle Fourche, SD 57717 Romi Gamet (406) 210-1239

Emplovee Info:

Jason Gamet

19229 Prairie Hills Rd

Belle Fourche, SD 57717

(406) 677-4116

Date of Birth: May 7, 1985 Age: 31
Education:

Seeley Lake High School

Seeley Lake, MT 59868

Graduated 2004

Work Experience:

Worked for Jeff Gamet Logging, Inc. periodically through high school
Ran 060 Cat and 550 Case crawler fighting fires for Forest Service

Jeff Gammet Logging, Inc. ‘s No. 1 Man

Can run most equipment extremely well.

Chainsaw Rubber tire skidder
Bucking Forwarder
Hooking Cables ESCA unis
Operate Cat Linkbelt Hi Head
Side boom delimber Feller bunch
Dangle head delimber Welding

Has also worked for:

CR Logging, Inc. Parke Logging, Inc.
Big Timber, MT Drummond, MT
Brady Roberts, Owner Charles Parke, Owner

(406) 360-2267

Has ran serveral Forest Service, State and private jobs for Jetf Gamet Logging, Inc.
Felleing timber with Feller bunch, skidding trees up into piles for delimbing, chipping and/or burning.

States worked in:

Montana Arizona
Washington Utah
Idaho South Dakota

Wyoming



PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Jeff Gamet Logging, Inc.

Contractor: Subcontractor: X
Name: Cole Gamet Key Personnel
Classification: Operator  # of Years in Classification:12
Brief Summary: of Cole is experienced in the mechanical field. He has skills with chainsaw, hooking,
Experience: loading; running Cat's, Skidder's and Excavator's. He is willing to cooperate and be safe.
# of Years with Firm: (12

RELEVANT PROFESSIONAL EXPERIENCE

Required Information: 10/2015-11/2015
Summitt Forests, Inc.

MMYYYY to Present: Colorado State
Vendor Name: Ryan McNertney
g;z:: fg’::'tz-'c Name: 001 E. Jasper Ave, Granby CO 80446
Client Address, Phone Number, Email: 270}887{.31 201 ff.ryanl'?mcnertneY@CObState'edu
Role in Contract/Project: ontracting ; ICer Rep.
Details and Duration of Contract/Project: Operated Skidder- 48 acres -21 days
Required Information: 1/2015
Summitt Forests, Inc.

II‘/IM :Y I;VY to MMYYY ¥ Nebraska State Park

endor Ivane: Mike Groenewold
Client Name:

2200 N. 331 St., Lincoln, NE 68503

Client Contact Name: .
Client Address, Phone Number, Email: #02-471-5498 mike.groenewold@nebraska.gov

Role in Contract/Project:

Details and Duration of Contract/Project: Operated Skidder — 101 acres - > month
Required Information: 10/2016-11/2016
Summitt Forests, Inc.
MMYYYY to MMYYYY: Utah DNR
Ve.ndor Name: ohn Schmidt
g'_e"' JCVf’"'e-' Name: 646 W. Main, Cedar City, UT 84720
tent Contact Name: 435-590-0353 johnschmidt@utah.gov

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project: Operated Skidder — 109 acres — 4 weeks
EDUCATION
Description # of Years Experience
Institution Name: Seeley High School
City: Seeley Lake
State: Montana
Degree/Achievement: Graduated 2005
Certifications: Diploma
REFERENCES
Minimum of three (3) required, including name, title,
organization, phone number, fax number and email See Attached
address




Jeftf Gamet Logging, Inc.

19229 Praire Hills Rd Jeff Gamet (406) 499-0181
Belle Fourche, SD 57717 Romi Gamet (406) 210-1239

Cole M Gamet

19229 Prairie Hills Rd
Belle Fourche, SD 57717
Phone - (406)677-4106

Date of Birth: June 1, 1986 age: 30

Education:

Seeley Lake High School
Seeley Lake, M'T 59868
Graduated 2005

Work Experience:
Worked for Jefl Gamet Logging, Inc. periodically through high school and after.
2005 -Full Time employee of Jeft Gamet Logging, Inc

3010 -Went to work for Richard George Logging
Running forwarding, delimber, rubber tire, skidder, cat crawler and mechanic during spring break

2011-2012 -Jeft Gamet Logging, Inc.
Cotton wood sale, Grass Creek, Wy
For Ry Timber, Inc / Forrest Service

2012 -Jefl Gamet Loggong, Inc.
Fire Retention thining 275 acres, Upton Wy Forest Service. Ran delimber and skidder.

2013 -Present Jeff Gamet Logging, Inc.
Thinning for Forest Service, State and private timber through Neiman Timber, Inc.

Equipment Knowledge:

Chainsaw

Hooking

Log loader

Cat crawler

Side boom delimber
Dangle head delimber
Rubber tire skidder
Forwarder

Road Grader
Linkbelt Crane
Escaline

Excavator



PROPOSED STAFF RESUMES
CECIL LOGGING



PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Cecil Logging, Inc.

Contractor: Subcontractor: X
Name: Justin Cecil Key Personnel
Classification: Owner/Operator  # of Years in Classification:17
Brief Summary: of Uustin is a logger, faller, heavy equipment operator, commercial driver (Lic. Class A)
Experience:
# of Years with Firm: |17

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

June 2016 to Present

Subcontractor for Summitt Forests, Inc.

USFS Project- Charlton- Chilao Fuels/Forest Health

Summitt Forests, Inc.

2305 Ashland St. Ste C PMB 432, Ashland OR, 97520
541-535-8920 summittforests@gmail.com

Mastication of brush, delayed due to 3 forest fires, extended to
June 2017

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

October 2016 — November 2016

Pinecrest Christian Conference Center- Doug
PO Box 409 / 1140 Pincrest Rd.

Twin Peaks, CA 92391

agconfctr@aol.com

009-338-4243

Mastication of 57 acres, fuels reduction, NRCS
equipment

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

October 2016-November 2016

Palomar Mtn. Volunteer Fire Dept.

PO Box 235 /21610 Crestline Rd.

Palomar Mtn., CA 92060

Cheyenne Borello, Forester, CalFire

£19-590-3123 Cheyenne.borello@fire.ca.gov
Mastication of 36 acres of brush, small diameter trees
for shaded fuel break

EDUCATION
Description # of Years Experience

Institution Name: No higher education
City:
State:
Degree/Achievement:
Certifications:

REFERENCES
Minimum of three (3) required, including name, title,
organization, phone number, fax number and email See Above
address




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Cecil Logging, Inc.

Contractor: Subcontractor: X
Name: Raymond Cecil Key Personnel
Classification: Project Manager  # of Years in Classification:
Brief Summary: of Raymond is a heavy equipment operator/project manager; operates aerial lift and crane,
Experience: masticator, loader, dozer, skidder. Safety Leader and machine repair/maintenance.
# of Years with Firm:

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:
Vendor Name:

Client Name:
Client Contact Name:
Client Address, Phone Number, Email:

Role in Contract/Project:
Details and Duration of Contract/Project:

June 2016 to Present

Subcontractor for Summitt Forests, Inc.

USFS Project- Charlton- Chilao Fuels/Forest Health

Summitt Forests, Inc.

2305 Ashland St. Ste C PMB 432, Ashland OR, 97520
541-535-8920 summittforests@gmail.com

Mastication of brush, delayed due to 3 forest fires, extended to
June 2017

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

Role in Contract/Project:
Details and Duration of Contract/Project:

October 2016 — November 2016

Pinecrest Christian Conference Center- Doug
PO Box 409 / 1140 Pincrest Rd.

Twin Peaks, CA 92391

ageonfctr@aol.com

009-338-4243

Mastication of 57 acres, fuels reduction, NRCS
equipment

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

Role in Contract/Project:
Details and Duration of Contract/Project:

October 2016-November 2016

Palomar Mtn. Volunteer Fire Dept.

PO Box 235/ 21610 Crestline Rd.

Palomar Min., CA 92060

Cheyenne Borello, Forester, CalFire

619-590-3123 Cheyenne.borello@fire.ca.gov
Mastication of 36 acres of brush, small diameter trees

for shaded fuel break

EDUCATION
Description # of Years Experience
Institution Name: No higher education
City:
State:
Degree/Achievement:
Certifications:

REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fax number and email

address

See Above




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Cecil Logging, Inc.

Contractor: Subcontractor: X
Name: Dan Smith Key Personnel
Classification: Crew Supervisor  # of Years in Classification:
Brief Summary: of Dan is trained to operate most heavy machinery. He has his CDL Class B License. Very
Experience: well educated with bid preparation and running chipper/skidsteer.
# of Years with Firm:

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

Role in Contract/Project:
Details and Duration of Contract/Project:

une 2016 to Present

Subcontractor for Summitt Forests, Inc.

USFS Project- Charlton- Chilao Fuels/Forest Health

Summitt Forests, Inc.

2305 Ashland St. Ste C PMB 432, Ashland OR, 97520
541-535-8920 summittforests@gmail.com

Mastication of brush, delayed due to 3 forest fires, extended to
June 2017

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

Role in Contract/Project:
Details and Duration of Contract/Project:

October 2016 — November 2016

Pinecrest Christian Conference Center- Doug
PO Box 409 / 1140 Pincrest Rd.

Twin Peaks, CA 92391

ageonfctr@aol.com

009-338-4243

Mastication of 57 acres, fuels reduction, NRCS
equipment

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:

Role in Contract/Project:
Details and Duration of Contract/Project:

October 2016-November 2016

Palomar Min. Volunteer Fire Dept.

PO Box 235/ 21610 Crestline Rd.

Palomar Mtn., CA 92060

Cheyenne Borello, Forester, CalFire

619-590-3123 Cheyenne.borello@fire.ca.gov
Mastication of 36 acres of brush, small diameter trees

for shaded fuel break

EDUCATION
Description # of Years Experience
Institution Name: No higher education
City:
State:
Degree/Achievement:
Certifications:

REFERENCES

Minimum of three (3) required, including name, title,

organization, phone number, fax number and email See Above

address




PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME:Cecil Logging, Inc.

Contractor: Subcontractor: X
Name: Rex Anderson Key Personnel
Classification: Operator # of Years in Classification:
Brief Summary: of Rex is an equipment operator for CLI. He runs the masticator and boom arm.
Experience:
# of Years with Firm:

RELEVANT PROFESSIONAL EXPERIENCE

Required Information:

MMYYYY to Present:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

June 2016 to Present

Subcontractor for Summitt Forests, Inc.

USFS Project- Charlton- Chilao Fuels/Forest Health

Summitt Forests, Inc.

2305 Ashland St. Ste C PMB 432, Ashland OR, 97520
541-535-8920 summittforests@gmail.com

Mastication of brush, delayed due to 3 forest fires, extended to
June 2017

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

October 2016 — November 2016

Pinecrest Christian Conference Center- Doug
PO Box 409 / 1140 Pincrest Rd.

Twin Peaks, CA 92391

agconfctr@aol.com

009-338-4243

Mastication of 57 acres, fuels reduction, NRCS
equipment

Required Information:

MMYYYY to MMYYYY:

Vendor Name:

Client Name:

Client Contact Name:

Client Address, Phone Number, Email:
Role in Contract/Project:

Details and Duration of Contract/Project:

October 2016-November 2016

Palomar Mtn. Volunteer Fire Dept.

PO Box 235 /21610 Crestline Rd.

Palomar Mtn., CA 92060

Cheyenne Borelio, Forester, CalFire

619-590-3123 Cheyenne.borello@fire.ca.gov
Mastication of 36 acres of brush, small diameter trees
for shaded fuel break

EDUCATION
Description # of Years Experience
Institution Name: No higher education
City:
State:
Degree/Achievement:
Certifications:

REFERENCES

Minimum of three (3) required, including name, title,
organization, phone number, fax number and email

address

See Above




The following is a list of CLI’s current staff:

Justin Cecil
President

Faller, Climber, Heavy Equipment Operator; masticator (drum and boom arm), log

loader/shovel, excavator, grader, dozer, skidder, skidsteer. Commercial Driver (Class A); low
boy and log loader.

Raymond Cecil
Project Manager

Faller, Power Line Clearance; aerial lift and crane, Heavy Equipment Operator; masticator (drum
and boom arm), log loader/shovel, dozer, skidder, skidsteer, Lead Safety Meetings, Chain Saw
Repair, Vehicle and Heavy Equipment Maintenance.

Dan Smith

Crew Supervisor

Faller, Climber/Power Line Clearance, Heavy Equipment Operator, Commercial Driver (Class
B), Skidsteer, Chipper, Bid Preparation, Lead Safety Meetings.

Daniel Wader
Climber

Faller, Climber/Power Line Clearance, lHeavy Equipment Operator; excavator, skidsteer,
Chipper.

Max Argucta

Climber

Climber/Power Line Clearance: aerial lift, Skidsteer, Skidder, Loader, Masticator. Chipper,
Commercial Driver (Class A).

Cameron Nutt
Climber

Climber/Power Line Clearance: acrial lift, Skidsteer, Chipper.

Rex Anderson
Operator
Masticator; boom arm.

Groundsman:

Paul Blaine
Michael Carrillo
Kade Chandler
Stephen Coons

Wil Draper

Aaron Herndon
Dennis Palmer
Kyle Schmidt
Damon Wooldridge



TAB X

OTHER INFORMATIONAL MATERIAL



Tab X Other Informational Material

Reference Spreadsheets

In addition to Attachment F questionnaires you should have received, we have also included
spreadsheets of many of our past projects. Summitt has a multitude of references that we can provide in
the form of spreadsheets and evaluations. Our experience expands over a 30+ year history working
primarily in the western part of the US. for the government and private land owners. We have included
here spreadsheets covering similar contracts that we have completed in the last few years. The
spreadsheets attached include the following information: The location, the forest, client contact,
quantities and type of work, Summitt representative and other items.

These spreadsheets contain sensitive information regarding our Private contract clients and prices for
doing work. Since these clients are private companies or private individuals it is not public information.
We see this as confidential information and it has been included in Part | B Confidential Technical SOQ.

Customer Evaluations

Government evaluations and other reports can be found on-line and we encourage you to examine those
from our previous contracts. Additionally we have provided (at the end of this proposal) copies of many
of those evaluations here for you to examine. The information provided in the evaluations will give you
an understanding of our quality of work, timeliness of performance and professionalism.

All of Summitt's contracts have been successfully completed within the time given, and in most cases
completed well in advance of the schedule. On a few occasions we may have asked for additional time
due to weather conditions. Summitt has not had any defaulted contracts. We strive to provide top quality
services, yet be as competitive as possible.



Please return thxs formto the 1nd1v1dual(s) 1dent1f‘ ed below, by: the
_ \Via e-mail is preferable.

date requested by the offeror.

e-mail:

_—
]

Survey Questionnaire Completed By:

Company / Agency / Organization Colom % W (,bn:\/%él)'*f

Name / Title of Reference

Rmn /'(ck lectney

Telephone Number @7 O) QY% - 21 32{

E-mail Address

Signature

V\Imm s Menlex” Hw{/(o, Co[oﬁﬁﬁ‘fg -Cét“

Contract / Project Information

(To Be Completed by Offeror Requevtuzg Completion of Survey Questionnaire )

Contractor / Company Name

_SUMAETT FORESTS Tk

Project Title A0S (DaT Huy 135 Hagwd T oo |
Contract Number ’D j} 100 gS

Complexity of Work (circle

one) éo oY L\[

Location of Werk C—VQ,’\E‘/ . (6 -~ H N \Ij | 2,5

Role on Project (circle one) Prime ‘ Sub-contractor

Mentor Protégé

Contract Amount $ 3 % g 000

Date of Award thru completion

Project Status Complete Date

Yo Scheduled Completion

Actual Completion Date

I -%0-

% -25-16

Past Performance Survey Questionnaire
P16PS01093 - Fuels Reducton and Management Contract - VALL

Page 2 of 2



(To Be Completed by Person FProviding Reference )

If the inforsnation provided iy Part 1 is not accurare, please indicate and correct.

1. QUALITY OFWORK

Evaluate performance in com
expertise demonstrated.

)< Very Good
Good

plying with contract requirements, quality achieved and overall technical

Satisfactory

Marginal

Unsatisfactory

Remarks / Comments:

2. TIMELINESS OF PERFORMANCE

To what extent were contract performance requirements me(? Consider contract performance period:
were submittals provided in a timely manner: timely completion of punch-list items; submission of close
out documents, i.e., “as-built drawings”. Timely/ satisfactory response to warranty issues, etc.

Completed Substantially Ahead of Schedule

Completed on Schedule with no Significant Time Delays

')< Completed on Schedule with Minor Delays Under Extenuatin g Circumstances

Routinely failed to Schedule Perform Requirements

Remarks / Comments:

Wlakhsy  1SSWLS ()l[a\/.gb P(o:)“e(,‘} /o/*\f'zﬁm

Past Performance Survey Questionnaire

P16PS01093 - Fuels Reduction and Management Contract - VALL Page 30f3




e F
(ST

How appropriate and effective were the firm’s general management and business practices? Consider |
such things as: did they provide quality, experienced managers and supervisors, technica] and

X Excellent

Above Average

Average

Below Average

Unsuccessful

Remarks / Comments:

—

| 6. OVERALT, SATETY PROGRAM

How well did the contractor manage the construction project as it relate

§ 10 general safety? Discuss any
safety issues that arose during the course of the project.

. —_—— ]
}{ Excellent

Above Average

Average

Below Average

—_ ]
Unsuccessful

Remarks / Comments:

Past Performance Survey Questionnaire
P16PS01093 - Fuels Reduction and Management Contract - VALL Page 5 of 5




[
7: BUDGET MANAGEMENT

A

How wel] dxd the contractor conform to the
change orders or change order requests, etc.?

Excellent

)( Above Average

Below Average

Unsuccessfu)

Remarks / Comments:

Busth  Stagn  Hee v by

prO_]CCl budoetV Did the Contractor initiate unwarranted, unvenﬁab]e

8. CLAIMS / LITIGATION

L
Was the contractor involved in any claims or litigation involving the project?
o Yes (If “Yes”, please explain in remarks area below)
)< No
Remarks / Comments:
_— ]

Past Performance Survey Questionnaire
P16PS01093 - Fuels Reduction and Management Contract - VALL

Page 6 of 6




9 O,YERALL*CUSI J,!_]f‘ R SATISFAQLON

'J.I

To What extent were the end users satisfied WJth Quahty'7 Cost? Schedule7

Quality

Cost

Exceptionally Satisfied ><

Schedule

Highly Satisfied

Satisfied

X

Somewhat Dissatisfied (please explain)

Dissatisfied (please explain)

Remarks / Comments:

10. YOUR RECOMMENDATION

If given the opportunity and the choice, would you work

with this contractor again?

X Yes

No

Not Sure

Final Remarks / Comments:

Past Performance Survey Questionnaire

P16PS01093 - Fuels Reduction and Management Contract - V ALL

Page 7 of 7




M Gma]l Dinah Walker <summittforests @gmail.com>
Fwd: Luis Cortez & Crew

1 message

Barry Ledbetter <barry.summitiforests @ gmail.com> Wed, Jul 13, 2016 at 1:37 PM

To: "Summitt Forests Inc." <summittforests @ gmail.com>

---------- Forwarded message ----------

From: "Kurtenbach, Chad M -FS" <cmkurtenbach@fs.fed.us>
Date: Jul 13, 2016 1:31 PM

Subject: Luis Cortez & Crew

To: "Barry Ledbetter" <barry.summittforests @ gmail.com>
Cc:

Hi Barry,

I just wanted to pass along that it was a pleasure to work with Luis and his crew on the Shoshone TS| projects.
They work hard and do a good job. They conducted themselves in a professional manner that reflected well on

themselves and your company. There were a couple comments that came in from members of the public that
echoed these remarks as well.

Thanks Again! ~Chad

Chad Kurtenbach
Forestry Technician - Timber

Forest Service
Shoshone National Forest,

Wapiti / Clark's Fork / Greybull Ranger Districts

p: 307-578-5208
f: 307-527-7158
cmkurtenbach@fs.fed.us

203A Yellowstone Ave
Cody, WY 8241L§Q
www.fs.fed.us

RENVT ¢

Caring for the land and serving people
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M Gmall Dinah Walker <summittforests @gmail.com>
Re: Invoice - Rome Hill

1 message

Jacob McCarthy <jacob.mccarthy @ wyo.gov> Wed, Sep 14, 2016 at 7:35 AM

To: "Summitt Forests, Inc." <summittforests @ gmail.com>

Dinah,

| have just completed closeout paperwork and submitted the invoice for payment to our state office in Cheyenne. | would like
to take the time to use this email as an evaluation of Luis and his crew.

Luis did an excellent job getting his crew lined out for the TSI project (Rome Hill/Pass Creek TSI Project) conducted on State
of Wyoming land (09/12/16-0913/16). He asked pertinent questions concermning species selection, spacing, slash depths, etc.
and then outlined these specification to his crew. Luis did a great job supervising his crew as the work was being conducted.
He also displayed hands-on leadership by also running saw to help the progress of the project. He and his crew were
professional and worked diligently to finish the contract within the timeline required. { would gladly work with Luis and his crew
on other project work for the State of Wyoming in the future. Please let him know that | appreciate him and his crew's work!!

Thank you!

On Tue, Sep 13, 2016 at 2:48 PM, Summitt Forests, Inc. <summittforests @ gmail.com> wrote:
Jacob,

Summitt's invoice for the Rome Hill project is attached.
Thank You,

Dinah Walker

2305 Ashland St Ste C PMB 432
Ashland, OR 97520
summittforests@gmail.com
541-535-8920 (p)

541-535-9970 (1)

Jacob McCarthy

Assistant District Forester - District 5
Wyoming State Forestry Division
600 Veterans Ln.

Buffalo, WY 82834

Office: 307-684-2752

Cell: 307-763-2969
jacob.mccarthy @ wyo.gov

E-Mail to and from me, in connection with the transaction
of public business, is subject to the Wyoming Public Records
Act and may be disclosed to third parties.

9/14/2016 10:08 AM



PAST PERFORMANCE SURVEY QUESTIONNAIRE

The vendor / contractor who provided you this survey questionnaire is proposing on a contract for the National
Park Service. Past Performance is a very important evaluation factor for this acquisition, so input from previous
customers of the offeror is very important. We would greatly appreciate you taking the time to complete this
survey. The information is to be provided dircctly to the National Park Service, Intermountain Region, Santa Fe
Major Acquisition Buying Office (Santa Fe MABQ). Please provide an honest assessment and immediately
return to the e-mail or physical address provided below. If you have any questions, please contact Kelvin
Smalls at the e-mail address or telcphone number provided below. The NPS will use the information from this
survey questionnaire to evaluate offerors competing for contract award. Please evaluate the contractor’s
performance in each of the ratings areas described below. For each ratings area, please provide an answer or
select the rating that most closely describes your evaluation of the contractor’s performance, by placing a check
mark in the box next to or under it. Please provide written comments as needed to clarify / support each rating,
If you wish, you may attach additional comments or information. Please complete and return this form as
quickly as possible to the address provided below. Thank you in advance [or your time, assistance and
cooperation. Please e-mail the completed questionnaire to:

Kelvin J. Smalls, Contracting Specialist, SE-MABO, IMR
Email: kelvin_smalls@nps.gov
Telephone: (505) 988-6083

Survey Questionnaire Completed By:
Company / Agency / Organization Vale SL‘”\
Name / Title of Reference Scott-Enp it~ Fuels S'ﬂﬂc fedis F
Telephone Number 54/~ 5&! e
E-mail Address St g bl 5o0Y
A v § ) 7
Signature

v

Contract / Project Information
(To Be Campleted by Offeror Requesting Completion of Survey Questionnaire)

Contractor / Company Name Symm 7T Fa)’[é{TSJ /NC.

Project Title Ro0sTEr_(0MBS JuntPer THIn, LoF¢ § 647‘1’()’177 .
Contract Number LErD00396

Complexity of Work ,

Location of Work /?AQIZ CO‘/Offdef\/

Role on Project (circle one) ﬁme) " Sub-contractor Mentor Protégé

Contract Amount Tl ‘fZ 8}, é 78
Date of Award 5! H / ZO[ é

Yo / Scheduled Completion .
) Actual Completion Date
Project Status Complete | Date

(00, | s/ ﬁ/iou,
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1. QUALITY OF WORK /SERVICE

Evaluate vendor performance in complying with contract requirements, quality achieved and overall
technical expertise demonstrated.

Vendor provided a product or service that complies with the contract requirements, specifications, and
standards of quality. Vendor submitted accurate deliverables / reporis. Vendor established &
maintained a quality program ensuring the ongoing quality of all significant products and processes.
Vendor utilized personnel that were appropriate to the effort performed.

, | Very Good

> | Good
Satisfactory
Marginal
Unsatisfactory

Remarks / Comments:

S ome Lof{f’ Sa bl cu fh*y liad to h{h,’&{a'w’ oo
YQ.L.M.D ccr? § e dore v jUUJ 5/£?cn¢{u4 s,

2. TIMELINESS OF PERFORMANCE

To what extent were contract performance requircments met? Were the tasks required under this effort
performed in a timely manner and in accordance with schedule performance standards; deliverables
schedule; contract period of performance?

M | Completed Substantially Ahead of Schedule

Completed on Schedule with no Significant Time Delays

Completed on Schedule with Minor Delays Under Extenuating Circumstances

Routinely failed to Schedule Perform Requirements

Remarks / Comments:

Page 2 of 7



3. DOCUMENTATION QUALITY

To what extent were reports, submittals and other required documentation accurate, complete,
comprehensive, and provided in a timely manner?

Excellent Quality

N¢ | Above Average Quality

" " | Average Qualty

Below Average Quality

Unsuccessful / Extensive Quality Problems

Remarks / Comments:

4. COORDINATION

How well were sub-contractors, consultants, suppliers, and / or the labor force managed and
coordinated? Or, if firm was a sub-contractor, how well did they respond to coordination efforts and
work with other subs? Were there any problems and, if so, how were they handled and resolved?

SC | Excellent

" | Above Average
Average

Below Average
Unsuccessful
Remarks / Comments:

Page 3 of 7



5. GENERAL MANAGEMENT PRACTICES

How appropriate and effective were the firm’s general management and business practices? Consider
such things as; did they provide quality, experienced managers and supervisors, technical and
administrative personnel! for the duration of the project; were appropriate personnel promptly available
when needed, and responded in a prompt and acceptable manner to resolve problems, did they provide
comprehensive, accurale price proposals, etc.

Excellent

Above Average

Average

Below Average

Unsuccessful

Remarks / Comments:

P3

T

6. OVERALL SAFETY PROGRAM

How well did the contractor manage the contract / project as it relates to general safety? Discuss any
safety issucs that arose during the course of the project.

Excellent

Above Average

Avcrage

Below Average

Unsuccessful

Not Applicable

Remarks / Comments:

5\4». b s ,\,_,247 safe conacky M"Y Aontl ol
qulJ;lrﬂv (/LMLE)' M WJ C VRt m_p.”‘lwl . A L(HJ‘LR

S Ny,

-~
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7. BUDGET MANAGEMENT

How well did the contractor conform to the project budget? Did the conltractor initiate unwasranted,
unverifiable, change orders or change order requests, etc.?

Excellent

> | Above Average

Below Average

Unsuccessful
Remarks / Comments:

8. CLAIMS / LITIGATION

Was the contractor involved in any claims or litigation involving the contrac: / pioject?
5(, Yes (If "Yes”, please explain in remarks area below)
No

Remarks / Comments:
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9. OVERALL CUSTOMER SATISFACTION

To what extent were the end users satisfied with Quality? Cost? Schedule?

Cost

Schedule

Quality
Exceptionally Satisfied

>

Highly Satisfied P

S

Satisfied

Somewhat Dissatisficd (please explain)

Dissatisfied (please explain)

Remarks / Commients:

10. YOUR RECCOMENDATION

If given the opportunity and the choice, would you work with this contractor again?

Yes

g

No

Not Sure

Remarks / Comments:

\’9"\/ kﬂ’cfﬂ-ﬁ’ ( owdrachw;, v Lohs fo wal wiia
cnch  Glweys WQJ'\? lv

Ao gdda['//‘jﬂ

Page 6 of 7



Survey Questionnaire Completed By:

Company / Agency / Organization

Dept of the Interior / National Park Service / Rocky Mt. Nat Park

Name / Title of Reference

Doug Watry / Fuels Specialist

Telephone Number

970 586-1211

E-mail Address

Doug_watry@nps.gov

Signature

Doug Watry /S/

Contract / Project Information

(To Be Completed by Offeror Requesting Completion of Survey Questionnaire)

Contractor / Company Name

Summitt Forest Inc.

Project Title

Deer Mountain Fuels Reduction Project

Contract Number

P15PC00882

Complexity of Work (circle
one)

Location of Work

Estes park, Colorado

Role on Project (circle one) Prime Sub-contractor Mentor Protéeé
Contract Amount $293,620.00
Date of Award thru completion | Awarded 9/22/2014  completed 10/23/2014
% Scheduled Completi
C 01 chedu eD ompretion Actual Completion Date
Project Status omplete ate
100% 12/31/201577 11/09/2015

Past Performance Survey Questionnaire

P16PS01093 - Fuels Reduction and Management Contract - VALL

Page 2 of 8




(To Be Completed by Person Providing Reference)

If the information provided in Part 1 is not accurate, please indicate and correct.

1. QUALITY OF WORK

Evaluate performance in complying with contract requirements, quality achieved and overall technical
expertise demonstrated.

X | Very Good

Good

Satisfactory

Marginal

Unsatisfactory

Remarks / Comments: There were 40 specifications, § specific safety requirements, and 14 limitations
listed in the statement of work (SOW). Inspections to ensure that the contractor meet these were
intensive nearly all day the first three days of the contract and then typically 1-2 inspections daily. The
contractor was very willing to get a firm understanding of the entire SOW within the first two days.
They put forth great effort to meet ALL the specification, safety requirements, and limitations on the
first pass and were extremely willing to correct any deficiencies within the next work shift.

2. TIMELINESS OF PERFORMANCE

To what extent were contract performance requirements met? Consider contract performance period,
were submittals provided in a timely manner; timely completion of punch-list items; submission of close
out documents, i.e., “as-built drawings”. Timely / satisfactory response to warranty issues, etc.

X | Completed Substantially Ahead of Schedule

Completed on Schedule with no Significant Time Delays

Completed on Schedule with Minor Delays Under Extenuating Circumstances

Routinely failed to Schedule Perform Requirements

Remarks / Comments: Despite a very last start in the fall the contractor was able to complete 229
acres before snowy wintery weather hit the work site. Work started on Oct 16th 2015 and was completed
by November 9th 2015. The contractor was prompt in scheduling the start of the work despite some
limitations generated by the government. The contract was awarded on Sept 25th but the notice to
proceed was delayed until Oct 1st due to fears of a government shutdown, the contractor started work on
Oct 16th. The contractor kept a large work force of 20 to 30 workers engaged on the project when
weather allowed. This work force was of appropriate size to complete the job well ahead of schedule.

3. DOCUMENTATION QUALITY

Past Performance Survey Questionnaire
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To what extent were reports, submittals and other required documentation accurate, complete,

comprehensive, and provided in a timely manner? Consider how often reworking documentation had to
occur as well.

Excellent Quality

X | Above Average Quality

Average Quality

Below Average Quality

Unsuccessful / Extensive Quality Problems

Remarks / Comments: Few documents were requested / needed during implementation.

4. COORDINATION

How well were sub-contractors, consultants, suppliers, and / or the labor force managed and
coordinated? Or, if firm was a sub-contractor, how well did they respond to coordination efforts and
work with other subs? Were there any problems and, if so, how were they handled and resolved? Was
the contractor pleasant to work with, and did they resolve issues timely?

Excellent

X | Above Average

Average

Below Average

Unsuccessful

Remarks / Comments: No subcontractor were used just company employees. Work schedules were
efficient and timely. Contractor was easy to work with spending lots of time the first few days of the
contract ensuring work completed met specifications. Any time the quality of work started to dip below

specifications they were very responsive and made adjustments to meet the specifications that day or the
next day.

5. GENERAL MANAGEMENT PRACTICES

Past Performance Survey Questionnaire
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How appropriate and effective were the firm’s general management and business practices? Consider
such things as; did they provide quality, experienced managers and supervisors, technical and
administrative personnel for the duration of the project; were appropriate personnel promptly available

when needed, and responded in a prompt and acceptable manner to resolve problems, did they provide
comprehensive, accurate price proposals, etc.

Excellent

X | Above Average

Average

Below Average

Unsuccessful

Remarks / Comments: Personnel on the job were knowledgeable and extremely proficient in their
specific duties or required skills. Examples include sawyers that were able to drop the trees in favorable
locations and a staking crew with amazing production rates. Management was very efficient with clear
and prompt communication. All email and phone calls were generally answered in less than a day if not
the day of. All aspects of the contract were {ree from any major problems

6. OVERALL SAFETY PROGRAM

How well did the contractor manage the construction project as it relates to general safety? Discuss any
safety issues that arose during the course of the project.

Excellent

Above Average

X | Average

Below Average

Unsuccessful

Remarks / Comments: The Statement of work had many requirements regarding protecting visilors on

trails that ran through the project (trail guards et..). On several occasions the trail guards fell out of
place but never when visitors were passing through.

Osha requirement for PPE and first aid were also strictly enforced with no recorded violations in this
regard. No recorded accidents.

Past Performance Survey Questionnaire
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7. BUDGET MANAGEMENT

How well did the contractor conform to the project budget? Did the contractor initiate unwarranted, unverifiable,
change orders or change order requests, etc.”?

X Excellent

Above Average

Below Average

Unsuccessful

Remarks / Comments: The contract was a fix price and no additional claims or adjustments were requested. It
priced out at about $1,282/ac for mostly north slope closed canopy fuel model 10. The volume of material cut
and stacked ranged from about 3000 — 5000 cubic feet of material per acre depending on the density of each
block. This priced out slightly below past average cost per acre to the government for similar work specifications
in similar densities. The skills, strength and stamina of the work crew in combination with efficient work methods
and tactics generated a record breaking pace over any other contractor I have hosted in the last seven years (about
65% faster than average). Based on recorded hours at Davis Bacon wage rates in combination with ESTIMATED
supplies, travel, overhead and support cost the contractor made an ESTIMATED 40+% profit margin

ESTIMATED. Had the crew worked at more of the previously experienced average contractor rate this profit
margin would likely have been far less.

8. CLAIMS / LITIGATION

Was the contractor involved in any claims or litigation involving the project?

Yes (If “Yes”, please explain in remarks area below)

X | No

Remarks / Comments:

Past Performance Survey Questionnaire
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"|'9. OVERALL CUSTOMER SATISFACTION

To what extent were the end users satisfied with: Quality? Cost? Schedule?

Quality Cost

Schedule

Exceptionally Satisfied

X

Highly Satisfied X X

Satisfied

Somewhat Dissatisfied (please explain)

Dissatisfied (please explain)

Remarks / Comments:

10. YOUR RECOMMENDATION

If given the opportunity and the choice, would you work with this contractor again?

X | Yes

No

Not Sure

Final Remarks / Comments:

sufficient COR field time set aside to keep up with their fast rate of production.

Yes I would welcome the opportunity to work with them again in the future. I would ensure that I had

Past Performance Survey Questionnaire
P16PS01093 - Fuels Reduction and Management Contract - VALL
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11. OTHER REMARKS / COMMENTS

Use the space below to provide other information related to the contractor's performance. This may
include selection of sub-contractors / consultants, flexibility in dealing with contract challenges,
payment issues, their overall concern for the client's interest (if applicable), project awards received, etc.

This is a forest fuels reduction contract designed to reduce the wildland fire risk to adjacent values and
communities. Work was primarily cutting with chainsaws and then piling resulting material (slash) on
site for pile burning. Cutting specifications included thinning overstory canopy to generate openings for
piles, felling beetle killed trees, pruning lower limbs of trees, removing brush and small trees (ladder
fuels) from underneath retained mature trees. Piling slash required meeting pile size, density and
spacing criteria. Other essential criteria included keeping the public away from felling operations,

meeting OSHA/ park safety requirements and protecting buildings/sensitive sites from damages during
implementation.

Pile counts and pile measurements were completed for this contract in 2016. Approximately 1366 piles
were constructed with an average pile volume of 686.45 cubic feet. That equates to about 4094 cubic
feet of slash stacked per acre at a cost of about $3.19 per cubic foot of slash cut and stacked.

I am willing to provide an e-copy of the SOW for this contract upon request.

Past Performance Survey Questionnaire
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FOR OFFICIAL USE ONLY / SOURCE SELECTION INFORMATION - SEE FAR 2.101, 3.104, AND 42.1503
CONTRACTOR PERFORMANCE ASSESSMENT REPORT (CPAR)

Name/Address of Contractor:

Company Name: SUMMITT FORESTS INC.
Division Name: N/A

Street Address: 2305-C ASHLAND ST #432
City: ASHLAND

State/Province: OR Zip Code: 975203777
Country: USA

CAGE Code:

DUNS Number: 608261764

PSC: FO06 NAICS Code: 115310
Evaluation Type: Final

Contract Percent Complete: 100

Nonsystems

Period of Performance Being Assessed: 09/22/2015 - 12/31/2015
Contract Number: INP15PC00882 Business Sector & Sub-Sector: Nonsystems - Facilities Services
Contracting Office: IMR SANTA FE MABO Contracting Officer: KELVIN J. SMALLS Phone Number: 505-988-6083

Location of Work:

Rocky Mountain National Park actual completion 11/09/2015

Award Date: 09/22/2015 Effective Date: 09/22/2015

Completion Date: 12/31/2015 Estimated/Actual Completion Date: 12/31/2015
Total Dollar Value: $293,620 Current Contract Dollar Value: $293,620

Complexity: Medium Termination Type: None

Competition Type: Full and Open Competition after Exclusion of Sources Contract Type: Firm Fixed Price

Key Subcontractors and Effort Performed:
DUNS:
Effort:

DUNS:
Effort:

DUNS:
Effort:

Project Number: P15PC00882
Project Title:

Deer Mountain Fuel Reduction Project / Blocks A-H

Contract Effort Description:

Deer Mountain Fuel Reduction Project / Blocks A-H

Small Business Utilization:

Does this contract include a subcontracting plan? No

Date of last Individual Subcontracting Report (ISR) / Summary Subcontracting Report (SSR): N/A

Evaluation Areas Past Rating

FOR OFFICIAL USE ONLY

Rating

6/3/2016 2:00 PM
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FOR OFFICIAL USE ONLY / SOURCE SELECTION INFORMATION - SEE FAR 2.101, 3.104, AND 42.1503

Quality: N/A Very Good
Schedule: N/A Exceptional
Cost Control: N/A Very Good
Management: N/A Very Good
Utilization of Small Business: N/A N/A
Regulatory Compliance: N/A N/A

Other Areas:

(1) : N/A

(2): N/A

(3): N/A

Variance (Contract to Date):
Current Cost Variance (%): Variance at Completion (%):
Current Schedule Variance (%):

Assessing Official Comments:

QUALITY: There were 40 specifications, 8 specific safety requirements, and 14 limitations
listed in the statement of work (SOW). Inspections to ensure that the contractor

meet these were intensive nearly all day the first three days of the contract and

then typically 1-2 inspections daily. The contractor was very willing to get a

firm understanding of the entire SOW within the first two days. They put forth

great effort to meet ALL the specification, safety requirements, and limitations

on the first pass and were extremely willing to correct any deficiencies within

the next work shift. The only thing preventing me from rating there quality as

excellent was the lack of the required trail guards on muitiple occasions.

SCHEDULE: Despite a very last start in the fall the contractor was able to complete 229
acres before snowy wintery weather hit the work site. Work started on Oct 16th

2015 and was completed by November 9th 2015.

The contractor was prompt in scheduling the start of the work despite some

limitations generated by the government. The contract was awarded on Sept 25th but
the notice to proceed was delayed until Oct 1st due to fears of a government

shutdown, the contractor started work on Oct 16th.

The contractor kept a large work force of 20 to 30 workers engaged on the project
when weather allowed. This work force was of appropriate size to complete the job

well ahead of schedule.

COST CONTROL: The contract was a fixed price service contract that priced out at about
$1,282/ac for north slope closed canopy fuel model 10. The volume of material

cut and stacked ranged from about 3000 — 5000 cubic feet of material per acre
depending on the density of each block. This priced out slightly below past

average cost per acre to the government for similar work specifications in

similar densities. The cost per cubic foot of material cut and stacked was

slightly higher than the average cost per cubic foot paid by the park in the

past. The skills, strength and stamina of the work crew in combination with

efficient work methods and tactics generated a record breaking pace over any

other contractor | have hosted in the last ten years (about 65% faster than

average). Based on recorded hours at Davis Bacon wage rates in combination with
estimated supplies, travel, overhead and support cost the contractor made an
ESTIMATED more than 40% profit margin ESTIMATED. Had the crew worked at more of
the typical pace this profit margin would likely have been far less.

FOR OFFICIAL USE ONLY
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FOR OFFICIAL USE ONLY / SOURCE SELECTION INFORMATION - SEE FAR 2.101, 3.104, AND 42.1503

MANAGEMENT: Management was very efficient with clear and prompt communication. All email and

phone calls were generally answered in less than a day if not the day of. All
aspects of the contract were free from any major problems.

ADDITIONAL/OTHER: This contractor has performed very successfully on several NPS projects.

| would highly recommend them for future contract work.

RECOMMENDATION:

Given what | know today about the contractor's ability to perform in accordance with this contract or order's most significant

requirements, | would recommend them for similar requirements in the future.

Name and Title of Assessing Official:

Name: KELVIN SMALLS

Title: Contracting Officer

Organization: SF-MABO

Phone Number: 505-988-6083 Email Address: kelvin_smalls@nps.gov
Date: 04/06/2016

Contractor Comments:

ADDITIONAL/OTHER: Contractor agrees with the ratings assigned.

CONCURRENCE: | concur with this evaluation.

Name and Title of Contractor Representative:

Name: SCOTT NELSON

Title: President

Phone Number: 541-535-8920 Email Address: summittforests @ gmail.com
Date: 04/12/2016

Review by Reviewing Official:
Review by Reviewing Official not required.

Name and Title of Reviewing Official:
Name:

Title:

Organization:

Phone Number: Email Address:
Date:

FOR OFFICIAL USE ONLY
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CONTRACTOR NAME: Summitt Forests Inc. [ PROJECT TITLE: South Mountain Fireline
ADDRESS: 2305 C Ashland St. #432 Construction, Slashing, Girdling
Ashland, OR, 97520-3777

PROJECT LOCATION: 6 Miles Northeast of Cliffs,
ID, Owyhee County, ID

PROJECT DESCRIPTION: The entire unit is a 196 acre burn unit broken into three elements:
12, 340 feet Fircline construction — 20 ft. clearing of trees/brush
22 acres Slashing — 80 foot buffer next to fireline of 100% cut and leave juniper trees

169 acres Slashing and Gridling — Slash 25% trees between 4 and 8 inches, Girdle 3 inches deep 30% of trees over
8 inches DBH.

AWARD DATE: 7/16/2015
CONTRACT NUMBER: L15PX00948 CONTRACT DUE DATE: 8/10/2015

ACTUAL COMPLETION DATE: 7/25/2015

SOLICITATION METHOD: CONTRACT AWARD AMOUNT: $33, 657.60
{X | SEALED BID CUMULATIVE TOTAL TO DATE: Same
| I NEGOTIATED FINAL CONTRACT AMOUNT: Same

TYPE OF CONTRACT:

| X | FIXED PRICE

[ | COST REIMBURSEMENT
| ] OTHER:

II. PERFORMANCE EVALUATION Enter a numeric rating for-each category below: 1=Poor; 2=Fair; 3=Good; 4
=Excellent; 5=Qutstanding. Detailed comments are required for.each rating assigned. See scoring matrix attached.
CATEGORY RATING
A. QUALITY/TECHNICAL PERFORMANCE:

Summitts performance was superior. Their attention to detail with regard to the specifications in the
Statement of Work was exceptional. There were a few stumps in the fireline portion of the specs that needed 5
to be flush cut with the ground, but overall their work exceeded the 95% compliance with the specifications.

B. CONTRACT MANAGEMENT:

This was very easy since Summitt was already working in the area on another project with quite similar
specifications. The Boise BLM fuels program is new to using the Girdling line item as of 2014 and Summitt
has performed several contracts for us with that specification. It has taken some fine tuning on the BLM’s
part, but Summitt has been flexible and met our needs and understands very well the end product we are 5
looking for on these contracts. Contract management was also a breeze because there was a generous 21 days

allotted for contract performance and Summitt, though they started 4 days later than the planned start date,
completed the work to 100% satisfaction in two days.

C. TIMELINESS:

As stated above, Alvaro’s crew’s efficiency, attention to detail, and work ethic are unparalleled. Having
contractors who complete work in less time that what is allotted saves the Government time and money not

having to send a COR/PI to the field to check on the contractor’s progress. Summitt truly is the best value for )
the Government.




D. COST CONTROL (IF APPLICABLE):

Their bid did come in slightly higher than the Government estimate, but more than half as much as the next

closest bid. As stated above, with finishing in only two days, that saves the Government time and money. 4
TOTAL SCORE (SUM OF SCORES FROM EACH CATEGORY): ' ' 19
E. WOULD YOU SELECT THIS FIRM AGAIN? |{X] Yes | | No

PLEASE EXPLAIN: See above evaluation comment.

111. EVALUATOR

| NAME: Courtney Wyatt OFﬂC_E__Else BLM Fuels
TITLE: COR/Fuels Technician _ TELEPHONE NO: 208-384-3467 |
| SIGNATURE: \s\ Courtncy Wyatt E-MAIL ADDRESS: cwyatt@blm.gov
DATE: 7/27/2015 {
A CONTRACTOR REVIEW (TO. BE COMPLETED BY THE CONTRACTOR)
CONTRACTOR NAME: PHONE NO:
ADDRESS: FAX NO:

E-MAIL ADDRESS:

= —
[ /T1 AGREE WITH THE ASSIGNED RATING
| |1 DISAGREE WITH THE RATING ASSIGNED (PROVIDE EXPLANATION BELOW):

SIGNATURE:

DATE:

V. FINAL AGENCY RATING AND REVIEW (TO BE COMPLETED BY THE CONTRACTING OFFICER)

FINAL RATING

QUALITY AND . ; ; ; ;
TECHNICAL PERFORMANCE CONTRACT MANAGEMENT TIMELINESS COST CONTROL

1 MEAN SCORE (SUM OF SCORES DIVIDED BY NUMBER OF CATEGORIES EVALUATED) L

| CONTRACTING OFFICER NAME: o o

| PHONE NO:

|

| SIGNATURE: FAX NO:

\DATE___ ' - | E-MAIL ADDRESS:

|

AGENCY OFFICIAL REVIEW: (AN AGENCY OFFICIAL ONE LEVEL ABOVE THE CONTRACTING
OFFICER MUST COMPLETE THIS SECTION IF THE CONDITIONS IN FAR 42. 1503 APPLY)
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CONTRACTOR PERFORMANCE REPORT

e

Final Report (check one) X Interim Report
Reporting Period: From: 10/01/2014 To: 10/15/2014
Contracting 'Office (ICD,Llocation) . Mariposa County Fire Safe Council
PO Box 1182
______ Marioosa, Ca. 95338
Contract Number e YOS 0097 Task No. 1
'Contractor Name 3 Summit Forests Inc. L
Address’ 5065 S Pacific Hwy
Phoenix, OR 97535
| Contract Award Date | 10/14/2014 ]
\ Contract: Exp|rat|on Date 78 | 10/31/2014
TIN TR o 2. XXXXXXXXX
SIC___ ol e S v X XXXX |
ContractValue: : $99,500 |
Type of Contract : Service
‘Description of Requirement Hunters Valley Access Road Fuels Reduction
| (Title) - Project (Fire Prevention) |
RATINGS

Summarize contractor performance and circle the number which corresponds to

the rating for each rating category. (See attached Rating Guidelines) At this time
comments are limited to 2000 characters

Quality of Product or-Service Raﬂﬁg‘(1 23 ’4 b

.5) .

Comments Crew was very thorough and did an excellent job
plhng They adapted to changes in contract very easly and
‘ managed to complete the job well under the deadline date

Cost Control

Comments® There were no cost overruns on this project

Timeliness of Performance "Rating (1234

.5). H

Comments They completed the 50 acres in two and
roughly 12 days faster than anticipated



[ ehsafaia PR
Buginess Relations

Comments: They were quite easy to deal with, the Foreman went )
out of his way to accommodate BLM and our expectations.

SUBCONTRACTS
Are Subcontracts Involved? (Check one) Ii
Comments:

KEY PERSONNEL
Project Manager/

Principal Investigator (Name) Patrick Tierney

Comments: This crew went through with incredible speed, completing @ 50 acres in
two and half days. The work met or exceeded the contract specifications. They were
easy to deal with. Highly recommend them to anyone needing this type of work

Key Person (Name)
Comments:

Key Person (Name)
Comments

CUSTOMER SATISFACTION

Is/was the'contractor committed to customer satisfaction?, | x [AsER
If this is-the Final Report, wouldyou‘recommend selection of_this firmagain?

SRS YES B NO HEINA
Comments: Summitt Forests did an exemplary job and by far exceedgd the T
expectations of the Mariposa County Fire Safe Council and the fire agencies. The ‘
communication between Barry Ledbetter and the Fire Safe Council staff, was
appreciated and made things run very smooth  Great work and the Fire Safe Council
looks forward to collaborating on fuels reduction projects in the future.




PROJECT OFFICER SIGNATURE

Pro;ectOfflcer PatnckT|erney o

Slgnature /s! Patrick Tierney o 10/31/2014

Lo S et T Y B i -: . b e |
fres s Phone  209-966-3253 |
ohEaxs _ |

L Internet: Address ptierney@irishabroad.com N

CONTRACTIG FFICER CON

|‘Contracting Offlcer
| .Concurrence

ICURRENCE

CONTRACTOR’S REPRESENTATIVE

Contractor's Representatlve Bacillio Blanco

Phone | (541) 535-8920
.~Fax
Internet Address http://www.summittforests.com

SUMMARY RATINGS

Quality Cost Control
Timeliness of Performance
Business Relations

CONTRACTING OFFICER SIGNATURE

Contracting Officer . Megan Atkinson

Signature | Is/ Megan Atkinson 11/19/14

Phone | 209-966-7700
Fax | None
Internet Address | matkinson_mcfsc@live.com | www.mariposafiresafe.net

CONTRACTOR’S REVIEW

Were comments, rebuttal, or additional information provided?’

*If yes, they are on file in
Attached (check if attached) |

Location§
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CONTRACTOR NAME: PROJECT TITLE: TpVerty Fled Wnidboerte

ADDRESS: Suonwniit Forests, Tnc . P Redor. Baz. tuels Reduct,
1257 Siskiyow Bd. P 219

, N PROJECT LOCATION: C\asaton, I DAY
Aginland, OR. 97520 -2-241 Poverty Fled - nedks Bk Ojfje
PROJECT DESCRIPTION: (@l€cSe to N o kD\r\-\\'C_bL‘V"\C—\D\\tQ. e

cuX \Odqre,Po\—e_PTN?_ cnele SQ\OQ\\P\\M b\\r L g DBW

CONTRACT NUMBER: AWARD DATE: 1 - i7c- ZéOt D .

v T : CONTRACTDUEDATE: - 2O~ RO

Lz P oldkb ACTUAL COMPLETIONDATE: 9 - 12, ~20( 32
SOLICITATION METHOD: CONTRACT AWARD AMOUNTY 17, 510.00
SEALED BID

CUMULATIVE TOTAL TO DATE:
FINAL CONTRACT AMOUNT:& | 7, §10.00

E]NEGOTIATED

TYPE.OF CONTRACT:
FIXED PRICE

[C|COST REIMBURSEMENT
[JOTHER:

Ll e S S Y S

A. QUALITY/TECHNICAL PERFORMANCE:

B. CONTRACT MANAGEMENT:

C. TIMELINESS:

D. COST CONTROL (IF APPLICABLE):

TOTAL SCORE (UM OF SCORES FROM FACH CATEGORY = =0

E. WOULD YOU SELECT THIS FIRM AGAIN? [Z’\'es CIne .
PLEASE EXPLAIN: (A ¢ ¢ A pAO A\a:k"\nra‘ UTQ nc&\%, on ™ N\Q_,\O\J\CX
well Prepere A, Thew woe elsng M7 edors woivn ends T eded \d
e comvvend drona, \NiaM\i_
~ I




I EVALUATOR

NAME: Dance \-. ?er*cl@ OFFICE: \ING 2, | / TDB20 (ne\g

TITLE: T eologis T TELEPHONENO: 20&- 879 -4 3

SIGNATURE: LI Gsee A’ . // E-MAIL ADDRESS:

DATE: 7//7 /QO/B &per\c_\ns@ \o\vn . g0l
1V: CONIRAGTORREVIEW: (TO BE COMPLETED BY. THE GONTRACTOR) ;..

CONTRACTOR NAME: PHONE NO.

ADDRESS: FAX NO.

E-MAIL ADDRESS

* TAGREE WITH THE RATING ASSIGNED
* IDISAGREL WITH THE RATING ASSIGNED (PROVIDE EXPLANATION BELOW):

SIGNATURE:
DATE:

FJNAL AGENC)’ RATIN AND REVIEW/(I ,m_JETED m' *;rma_ GQ:_' TRACT_L\‘G ormcm) S et
QUALIT\/- : ‘ 0 GO;\TRAGJI- T ‘. & __ s ___ 2 & ‘_\ 1 B v
TECHNICAL PERI‘ORM ANCE : 'MAT\'AGE\IEN'I ATIMELINESS \COST CONTROL
IMEAN SCORE (SUM OF.SCORES DIVIDED BY NUMBER OF CATEGORIES EVALUATED) 0
CONTRACTING OFFICER NAME: PHONE NUMBER:

SIGNATURE: FAX NUMBER:
DATE:

E-MAIL ADDRFSS

A.GENC Y. OFF ICIAL REVI EW (AN AGENCY OF, l' ICIAL ONIZ LEVEL ABOVE THE CONTRACTING OFFJCER MUST
COMPLETE TH 1S SEUTION IF THE CONDITIONS IN FAR 42. 1503 APPLY).

AGENCY OFFICIAL NAME:

PHONE NUMBER:
TITLE: FAX NUMBER:
SIGNATURE:

DATE: E-MAIL ADDRESS:

RELEASE OF IN l‘ OR\IATION
SOURCE SELECTION INFORMATION I~ Disclosure of the information cont'uned on this form is subjcct to the, policy prescrlbed in FAR Part3.104-

4 and 42.1503(b). Form 1510-60 (June 1997)

APPENDIX: SCORING MATRIX
(FORM 1510-60 and 1510-60A)




us. DEPARTMENT OF ll\TERIOR
BUREAU OF LANDMANAGEMENT

CONTRACTOR PERFORMAN CE PROFILE
D INTERIM REPORT: (REPORT PERIOD: FROM:

0: )
7] FINALREPORT TR
iy ] p e

1,00 .N:IRACEJDEI‘ITIFICA%ION 6

CONTRACTOR NAME: S | PROJECT TITLE: U\Ia-llaca,&,_—c = g(,_) Un w2
ADDRESS: Q_ssvmmn.’— Forest Tire. YLD Y
05" Ashland St 4432 =
,45hlcwd OR. 97520 -3777 PROJECTLOCATION: \Walloee, 1D

PROJECT DESCRIPTION: Lewel W 5550”}13

CONTRACT NUMBER: AWARD DATE: §-/5 - 22/53

L13 X170 CONTRACTDUEDATE: /2 — 32 - 2013
ACTUAL COMPLETION DATE: /6 - 24 - 2013

SOLICITATION METHOD:
SEALED BID
DINEGOTIATED

CONTRACT AWARD AMOUNT: X%, 724,80
CUMULATIVE TOTAL TO DATE:
FINAL CONTRACT AMOUNT: 24 724, 0

TYPE OF CONTRACT: ih P M INE Y X5 S,
[Z{FIXED PRICE : :
[7]COST REIMBURSEMENT

OTHER:

YRy

T T IR R T e DA
(£

. c:ratlng orfeach c?ft‘egory\b‘élow_}!;.:l’oor,
S NG BTARL
qulred for,each rating asmgne'fl 5 See scormg matnx Iattached

PETEIR

T ._,._.-k:.._- T‘T'“’f‘

CATEGORY'

A. QUALITY/TECHNICAL PERFORMANCE:

B. CONTRACT MANAGEMENT:

C. TIMELINESS:

D. COST CONTROL (IF APPLICABLE):

N/Pr

G AR ISR

A0 Ty b e IR R Y RIS A —

TOTAL SCORE (SUM OF SGORES FROM EACH CATEGORY) /070

E. WOULD YOU SELECT THIS FIRM AGAIN? [ Yes [ No
PLEASE EXPLAIN:

Tre contrector a3SiEned an mpressise workirce to GccomPlzh 1Tz wor/
They assigned u/mm—/; of RO zsayers Who made lupresside pregress
7%—5,/(7/1, Mo pipit~ ﬁmy i pelesd” work, wee Tesponsize te lowd M2 s
Concerns, ang worfield Safely in trdvocs tecrain . The re well expecicucas)
have Gead leaders | wnd Strive Ao do & gecd Jpb. This & an Queedled

Lortractpr , fpfﬁ Joh Sowmmit |



1. " VALUATOR

NAME: [ pwnnie. Newton OFFICE: (" peyye ' Pelesne Tield OEfice

TITLE: {5 re E@o(cy\fv“l’ _ TELEPHONENO: ) 5% - 74952517

SIGNATURE: W W EMAIL ADDRESS: | neooten &3 bl -Gou
DATE:  /)—/)5 =253

E

IV. CONTRACTOR REVIEW , (TO "E'COMPLETED BY THE CONTRACTOR)

CONTRACTOR NAME: 9y w1+ PHONE NO.
ADDRESS: Forests FAX NO.

E-MAIL ADDRESS

* TAGREE WITH THE RATING ASSIGNED
* IDISAGREE WITH THE RATING ASSIGNED (PROVIDE EXPLANATION BELOW):

SIGNATURE: Al 57

DATE:

V: TINAL AGENCY IIATING AND REVIEW (TO,BE! 'OMPLE;I‘ED LBXI HE CONTRACTING OF]'ICI.‘.R)

réo, M‘ﬁ eyttt e A e b et

T i P e ——

'HNALRATLN_.. i AR A D Gy R BRI
— — — .

QUALITY/. .+ |ICONTRACT; 29l B ha ey ’

JECHNICALPERFORMANCE || MANAGEMENT/ | . |ITIMELINESS . ||COST CONTROL

MEAN SCORE (SUM OF SCORES DIVIDED BY NUMBER OF CATEGORIES | VALUATED % ) 0

CONTRACTING OFFICER NAML: PIIONE NUMBER:

SIGNATURE: FAX NUMBER:

DATE:

E-MAIL ADDRESS:

AGEI\CY OFI‘ CIAL REVIEW (AN AGEN’"Y OTF GIAL ONE EVEL . OVE THE CO’\'TRACTING OFF CER ZMUST
COMPLETE THIS SECTION IF THE CONDITIONS IN FAR 42.1503 APPLY).

AGENCY OFFICIAL NAME:

PHONE NUMBER:
TITLE: FAX NUMBER:
SIGNATURE:
DATE: E-MAIL ADDRESS:
RELEASE OF INFORMATION j
SOURCE SELECTION II\FORMATIOV Dlsclosure of the information contained on thls form is sub]ect to the pohcy prcscrlbed mTAR Part3. 104—
4 and 42.1503(b). Form 1510-60 (June1997) ; =2

APPENDIX: SCORING MATRIX
(FORM 1510-60 and 1510-60A)
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CONTRACT INFORMATION (Evaluated Contractor to complete thls sectlon)

r_f.rr' §pE3t peric -c'

fizmrs gnd fAddrecz af brmiBeng B

v SUMMITT FORESTS, INC.
~ 2305ASHLAND STSTEC PMB 432
_ASHLAND, OR97520

\Lors Performid a- X PrveComvanior S.nconirecior
Peresntof Frocci Wors bericrmed doo &

Desenpuencfine \Worr Porfornied . i~ € HQA&F;L{ 257 AC.

Contract No DﬂM_}ﬁQﬂb7l¢\{ Tyor ¢f Contract __C.P;n D_.é__

pnO LC\TI\‘( T~ "j_\j
Date of A aﬁ 3~j11, Comu'etio Dets __g!_a(jj

Location .cw4> Toavoie Relmnt, Az
| 1::'»'\7"".01'-’._ _(‘.\} 7 ( o fig honoa g_é‘_) 77I

CI.IENT INFORMATION (CIieht to cofnp]ete thIs_ éection)
Rame of Evaaater »,iz_mu, «‘H’({,_\z__ LN .

' Company hgency Tinms /)ZZ)[/V(/Q A ml /\/ﬂ l’A \71/
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Pronc Humte 2 717 53 7(_) o
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Postes Hel o }h 0n 1 Featen m plass  FLEE 57’/-/’ &

Date ZZC% LL,(?&/Q

[»
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National Institutes of Health
Contractor Performance Report
Standard Evaluation

Contract Data

Evaluation Type: Interim /] ‘Final (check one)

Evaluating Organization: | ©A/4< iz 7T Reporting Period: From & //2/732 to 28/24L/72
Contracting Office: 47, BAAER, | Contract Number: 4&- 0564 — | Order Number-
L-13~0p 17

Contractor Name: . Contractor Address: / 2.5 4+ Slskive )
CSOMMLTT FoReSTS Bivp, THB 2§
DUNS: T ' City: ASHIAND St o2&
Additional or Alternate Contractor Name: Zip/Postal Code: Country:
Y2820 LS4

TIN: &#sz=% Tudustrial Code (NAICS): 1/53/ 4] Commodity Code: | Contract Type: s |

Contract Award Date; 22/5- | Contract Expiration Date: £ /22// 3| Contract Value: 5/, 8B, b
(3 ]
|

Requirement Description:

Ratings

Summarize contractor performance and check the number which corres

ponds to the rating for each rating
category (See attached Rating Guidelines),

Quality of Product or Service (=
0=Unsatisfactory _1=Poor _2=Fair : _3=Good  / 4=Fixcellent
Government Comments for Quality of Product or Service (2000 characters maximum):

EXPERENIED FoRE/AM [0 re,y

cost Control (Rating and Contments for Cost Control are not required

5=Qutstanding |

if contract type is Fixed-Price)
_O=Unsatisfactoxry _I1=Poor _2=Fair . _3=Good 4=Excellent =Quistanding |
>overnment Comments for Cost Control (2000 characters maximum):
fimeliness of Pexrformance g
_O=Unsatisfactory __1=Poor 2=Fair =Good _4=FExcellent Qiédutstanding‘l

rovernment Comments for Timeliness of Performance (2000 characters maximum):

WELL. AHEAD OF SOHEDP D, & 1



3usiness Relations /

0=Unsatisfactory _1=Poor 2=Fair 3=Good 4=Excellent @Outstanding |
sovernment Comments for Business Relations (2000 characters maximuom):

MHARLE Qo;az—g? AjroaCs Strole TH
ﬁ/ég/f éﬁL/\ z %ﬁona n,éZ?'—[[D#ZS

Subcontracts

Are subcomtracts involved? . Yes % (Check one)
(rovernment Comment on subcontracts (2000 characters maximum):

Contractor Key Personnel

Contractor Manager/Principal Investigator (name): S0 7 ‘[’ AL E[_,g PAYX /
Government Comment on Contractor Manager/Principal Investigator (2000 charactels maximum):

Contractor Key Person (name): fLAL) O ACETEZ.

sovernment Comment on Contractor Key Person (2000 characters maximum):

—ontractor Key Person (name): /E/.é é L A:J/[Z/& L’ 7_5 [Q

yovernment Comment on Contractor Key Person (2000 characters maximum):

small Business Subcontracting Plan

Jid the contractor make a good faith effort to comply with its subcontractingplan consistent with the goals
ind objectives, reporting and other aspects of the plan? _Yes _No Kp A (Check one)



(f this is 4 bundled contract, did the contractor meet the goals and objectives for small business participation?
Yes _No @(}A (Check one)

Government Comments on Small Business Subcontracting Plan (2000 charaeters maximum):

Small Pisadvantaged Business Goals

Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals

and objectives, for small disadvantaged busiﬁs (SDB) participation, monetary targets for SDB participation,
and required notifications? _Yes _No Y N/A (Check one) '

Government Comments on Small Disadvantaged Busiuess Goals (2000 characters maximum):

Customer Satisfaction

[s/wvas the contractor committed to customer satisfaction? _Yes _No (Check one)

Would you recommend the selection of this firm again? ‘4&9 _No (Check one) — FINAL REPORT
ONLY

Government Comments on Customer Satisfaction (2000 characters maximum):
Admin Info

Project Officer/COTR K A4 ¥ £ Q—H ECT e~ C. 0. : -

Phone: -2
fax: ( 5o %54,-—173? VRN & 2 S
E-mail Address: “ . . J 5&/1/\() Sa e F.S %OQ US

Contractor Representative A7 4- &/ D CZ oy = Z

e (B4) T4 g

£-mail Address: /“// ,4,

\Iternate Contractor Representative (Required to insure that at least one person is notified of evaluation)
Vame:

‘hone: A'Mé’gl-— A O T 2.

n
I

:E-l:;ail Address: | C 5 4/() 4’ &/ﬂ— -? 2 [ ?



1 of3

FOR OFFICIAL USE ONLY / SOURCE SELECTION INFORMATION - SEE FAR 2.101, 3.104, AND

42.1503
[ CONTRACTOR PERFORMANCE ASSESSMENT REPORT (CPAR) [NONSYSTEMS |
1. Name/Address of Contractor (Division):
Company Name: SUMMITT FORESTS INC.
Division Name:
Street Address: 1257 SISKIYOU BLVD
City, State, Zip Code: ASHLAND,OR,97520
Province/Country: US
CAGE Code: DUNS+4 Number: 608261764
PSC: F014 NAICS Code: 115310
2. Report Type:
____Interim _X_Final Report ____Addendum
3. Period of Performance Being Assessed: 06/15/2012 - 07/30/2012
4a. Contract Number: 4b. Business Sector & Sub-Sector:
AGO3R6C110069 AGO3R6D120092 Fuels
5. Contracting Office: WESTERN MONTANA ACQUISITION ZONE
6. Location of Contract Performance:
Bitterroot National Forest Sula & West Fork RD
7a. Contracting Officer: LOREN EBNER
7b. Phone Number: (406) 329-3858

8a. Contract Award Date: 8b. Contract Effective Date: 9. Contract Completion Date:
05/29/2012 06/15/2012 07/30/2012

11. Awarded Dollar Value: $375,256  12. Current Contract Dollar Value: $375,256
13. X Competitive __ Non-Competitive

14. Contract Type: X FFP __FP1__FPR __ CPFF__ CPIF__ CPAF__ OTHER
MIXED/OTHER:

15. Key Subcontractors and Effort Performed:
CAGE:
CAGE:
CAGE:
16. Program Title:
Bitterroot National Forest TSI and Fuels Reduction
17. Contract Effort Description:

This Task Order required the contractor to thin to a spacing 1,150 acres of small diameter
trees less than 10" DBH and hand piled 1,150 acres of material less than 7" in diameter.

Small Business Utilization

Does this contract include a subcontracting plan? No

Date of last Individual Subcontracting Report (ISR) / Summary Subcontracting Report
(SSR): N/A

18. Evaluate the following Areas: Past Rating Rating Trend
FOR OFFICIAL USE ONLY

1/29/2013 4:14 PM



20f3

FOR OFFICIAL USE ONLY / SOURCE SELECTION INFORMATION - SEE FAR 2.101, 3.104, AND

42.1503
a. Quality of Product or Service N/A Very Good N/A
b. Schedule N/A Exceptional N/A
c. Cost Control N/A N/A N/A
d. Business Relations N/A Exceptional N/A
e. Management of Key Personnel ~ N/A Very Good N/A
f. Utilization of Small Business N/A N/A N/A
g. Other Areas:
(1): N/A
2): N/A
(3): N/A
4): N/A
(5): N/A
(6): N/A
(7): N/A
(8): N/A
19. N/A

20. Assessing Official Narrative:

(i.c., PMS, PMA, or Equivalent Individual) Responsible for Program, Project, or Task/Job Order Execution

QUALITY OF PRODUCT OR SERVICE: Upon completion, all work exceeded 90%
quality. No notice of non-compliance was issued. Any deficiencies during inspections were
dealt with to bring the unit into compliance with the contract specifications however,

sometimes it took repeating the issue multiple times by government inspectors before it was
dealt with.

SCHEDULE: All work was completed ahead of schedule. Only 59% of the contract time
was used.

BUSINESS RELATIONS: The contractor was timely in responding to the needs of the
government. All invoices were submitted timely and accurately. The contractor was easy to
work with on the timing of when the government wanted work to begin. No sub- contractors
were used on this contract. The Contractor has a demonstrated track record of working

cooperatively and pro-actively with the Government to anticipate and solve any problems
that might come up.

MANAGEMENT OF KEY PERSONNEL: Key personnel were on site at all times. The
crew foreman did a good job directing work, communicating the crew progress and schedule

to the government and ensuring work met the contract specifications. The contractors quality
control was satisfactory.

RECOMMENDATION: Given what ] know today about the Contractor's ability to execute

FOR OFFICIAL USE ONLY
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what they promised in their proposal, I definitely would award to them today given that I
had a choice.

21. Name and Title of Assessing Official

Name: LOREN EBNER

Title; CONTRACTING OFFICER Organization: US FOREST SERVICE
Phone Number: 406-329-3858 Fax Number:

Email Address: lebner@fs.fed.us Date: 12/03/2012

22. Contractor Comments:

ADDITIONAL/OTHER: N/A

CONCURRENCE: I concur with this assessment.

23. Name and Title of Contractor Representative

Name: SCOTT NELSON

Title: PRESIDENT

Phone Number: 541-535-8920 Fax Number: 541-535-9970
Email Address: summittforests@gmail.com Date: 12/18/2012
24. Revicw by Reviewing Official:

Review by Reviewing Official not required.

25. Name and Title of Reviewing Official
Name:

Title: Organization:

Phone Number: Fax Number:

Email Address: Date:

FOR OFFICJAL USE ONLY
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Past Performance Evaluation
Firm: Summitt Forests Inc.
Project: Jimtown Fuelbreak C Contract No. AG-03H6-C-12-0004

NTP Issued:
Date Awarded: Date Completed: 09/23/2012

Rating Scheme: 5 - Outstanding; 4 -Excellent; 3 - Good; 2 — Fair; 1 - Poor; 0 - Unsatisfactory

Ratings Explain or Clarify
Quality of Products/Services/Construction:

4 Were quality products/services/construction received?

4 Did the end result meet expectations regarding quality?

Customer Satisfaction:

4 To what extent were the users satisfied with performance and completed products?

Cost Control - (A Function of Productivity and Efficiency)

4 Did the contractor stay within contract cost?

N/A _ Proposed prices on changes reasonable?

Business Relations:

4 Overall project management? e.g business relations with others.
Contractor's communication with the project manager/technical personnel

5 and ability to resolve problems?

4 To what extent did the contractor contribute to a partnership with the owner?

Timeliness of Performance:

5 Did the contractor meet contract performance time?

N/A  Was the contractor responsive to changes in contract schedule?

Summary: Would you do business with this contractor again? @)wlo reservations Probably not
Probably, w/few reservations Definitely not

Why? Foreman was very easy to work with and if specs were not being met I would explain the issue to

the foreman and corrective action would take place in a timely manner. Very satisfied with the end result of

the project. Extremely productive crew, very impressive to watch them work and move through the units.

r / 4 0 { £
Craig Kockler 10/01/2012 [M | €T I\ N\ [WQJ(/ 10/ /sz-
Prepared by: / (Date) (Q9'Signgture) (Date)
Title: LoR

Please add Comments on back or attach pages as needed.
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United States Forest Klamath Goosenest Ranger District
Department of Service National 37805 Highway 97
Agriculture Forest Macdoel, CA 96058

(530) 398-4391
TDD (530) 398-5744

File Code: 6300 Date:  (05/09/2012
Route To:  Summit Forests Inc. (Scott Nelson, President)

Subject: Enrique Garcia and crew

Dear Scott;

I am writing this letter to express my gratitude to Enrique Garcia and his crew. They have just
completed the Mt. Hebron planting contract which consisted of 2,098 acres. This is the largest
planting program the Goosenest district has had in a long time. There were many challenges to
overcome in order to complete this project. What we thought would be difficult and complex,
Enrique assured us that “it is no big deal”.

With varied terrain the species mix had to be constantly adjusted to fit ground conditions.
Enrique would always check species mix for the next “bag up”, if needed, he would rearrange
planters on the hill to fit site conditions. His willingness to work with us on this issue improved
planting quality.

The nursery had grown about 10M of extra-large Douglas-fir. These were a problem to plant as
they required shovels and reduced the number of trees planters could carry. Enrique once again
assured us that “it was no big deal”. Planters used shovels, carried fewer trees and quickly
worked through the problem.

Safety on this project was an issue from the beginning due to a high density of snags and often
windy conditions. On one occasion, I was concerned about some gusty winds and suggested we
all call it a day. He readily agreed even though it was still early in the day.

In summary, Enrique and his crew was a joy to work with. They were enthusiastic about their
work, had good comradery with each other and seemed happy to be working hard.

If you have any additional questions regarding this matter, please feel to contact me.

Wbl

Mike Reed
District Silviculturist
530-398-5795, rmreed @fs.fed.us.

r. %
Caring for the Land and Serving People Printed on Recycled Paper"
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2012 SMMU Tree Planting Release

1 message

Hatakeda, Ed -FS <ehatakeda@fs.fed.us> Tue, May 22, 2012 at 9:15 AM
To: "summittforests@gmail.com" <summittforests@gmail.com>

Attached is a Contract Release Form that needs Scott’s signature. If you happen to have
any reservations/claims against this contract in addition to receipt of final payment, please
list them in the Reservations section. You will also need to sign, print your name and date.

Some information to pass on to Scott and Perfecto regarding the contract is that | am very
pleased with the work that was done. The quality of the work was very good for the
number of trees that were planted with only minor problems that were very easily worked
out on site. Your operation is very professional with an end product that is very good. |
enjoyed working with Joel and Hugo on Flats Fuelwood Pod Planting and Smokey.
Equally the same for Enrique and Martin on Jefferson Davis and Ben Davis Replants.

This is the first time that | worked with your company and am impressed with the
professional approach during all contact with all of your staff. | look forward to working with
you again in the future.

Ed Hatakeda, Forester
Shasta-Trinity National Forests
Mt. Shasta Ranger Station
Phone: 530-926-9655
FAX:530-926-5120

This electronic message contains information generated by the USDA solely for the intended recipients. Any
unauthorized interception of this message or the use or disclosure of the information it contains may violate the
law and subject the violator to civil or criminal penalties. If you believe you have received this message in error,
please notify the sender and delete the email immediately.

contract-release.rtf

1of2 5/22/2012 9:13 AM



National Institutes of Health
Contractor Performance Report
Standard Evaluation

Contract Data

Evaluation Type: Interim _ Final _X (check one)

Evaluating Organization: US Forest Service Reporting Period: From

04/13/11 to 05/18/11

Contracting Office:SCP Contract Number:AG-9JNE-D-11-0031 | Order Number:

Contractor Name: Summitt Forest Inc.

Contractor Address:

1257 Siskiyou Blvd PMB#218

DUNS:

City: Ashland

State: OR

Additional or Alternate Contractor Name:

Zip/Postal Code: 97520 Country: USA

[TIN: [[Industrial Code (NAICS): [ Commodity Code:

| Contract Type:

]

Contract Award Date: 03104111 __| Contract Expiration Date: 05/18/11

[ Contract Value: $70,986.60

|

Requirement Description: 440 acres of hand tree planting on the Hat Creek District along with 96 acres of hand

release.

Ratings

summarize contractor performance and check the number which corresponds to the rating for each rating category

See attached Rating Guidelines).

Quality of Product or Service

0=Unsatisfactory 1=Poor _2=Fair X_3=Good 4=Excellent

5=0Qutstanding

|

Sovernment Comments for Quality of Product or Service (2000 characters maximum): Contractor provides a very

jood quality of work, however there were some minor qua
pacing issues. '

lity issues such as scalping the planting spotand some

‘ost Control (Rating and Comments for Cost Control are not required if contract type is Fixed-Price)

_0=Unsatisfactory _1=Poor 2=Fair ._3=Good

X_4=Excellent

5=0utstanding

]

overnment Comments for Cost Control (2000 charac
n this contract.

neliness of Performance

ters maximum): The government received an excellent price

0=Unsatisfactory _1=Poor 2=Fair 3=Good

X_4=Excellent

wvernment Comments for Timeliness of Performa
atract well within the aliotted time.

OMB CLEARANCE NO. 9000-0142

SOURCE SELECTION INFORMATION CONFIDENTIAL

5=Qutstanding

nce (2000 characters maximum): The contractor finished the

il



siness Relations
_3=Good X _4=Excellent _5=Qutstanding ]

=lUnsatisfactory 1=Poor 2=Fair )
Jernment Comments for Business Relations (2000 characters maximum): this contractor always maintains
ellent working relations with this districts COR and Inspectors.

Additional Info

ibconftractis

_X_No (Check one)

e subcontracts involved? __Yes
s maximumy):

ywvernment Comment on subcontracts (2000 character

ontractor Key Personnel

tt Nelson ]
i Investigator (2000 characters maximum): Works well with COR

take care of any issues that came up.

sntractor Manager/Principal Investigator (name): Sco
overnment Comment on Contractor Manager/Principa
1d inspectors and stayed in contact with COR by phone to

ontractor Key Person (name): David Verdusco
overnment Comment on Contractor Key Person (2000 charac

ispectors.

ters maximum): Also works well with COR and

ontractor Key Person (name): Hugo Rangel
overnment Comment on Contractor Key Person (200t

) characters maximum): works well with COR and inspectors.
mnall Business Subcontracting Plan

OMB CLEARANCE NO. 9000-0142 )
SOURCE SELECTION INFORMATION CONFIDENTIAL



1 the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and
jectives, reporting and other aspects of the plan? _Yes _No X_NIA (Check one)

his is a bundled contract, did the contractor meet the goals and objectives for small business participation?
es _No X _N/A (Check one)

wvernment Comments on Small Business Subcontracting Plan (2000 characters maximum):

nall Disadvantaged Business Goals

I the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and
jectives, for small disadvantaged business (SDB) participation, monetary targets for SDB participation, and required
tifications? "_Yes _No X_N/A(Checkone)

vernment Comments,'on Small Disadvantaged Business Goals (2000 characters maximum):

istemer Satisfaction
vas the contractor committed to customer satisfaction? X_Yes _No (Check one)

'uld you recommend the selection of this firm again? X _Yes _No (Check one) - FINAL REPCRT ONLY

vernment Comments on Customer Satisfaction (2000 characters maximum): We would use this contractor again
i would recomme'nd this contractor to others.

OMB CLEARANCE NO. 9000-0142 3
- SOURCE SELECTION INFORMATION CONFIDENTIAL



Adimin Info

Project Officer/COTR
Name: Paul White
Phone:530-336-5524
Fax:530-336-5758
E-mail Address:

Contractor Representative
Name: David Verdusco
Phone: 1-541-535-8920
Fax:

E-mail Address:

Alternate Contractor Representative (Required to insure that at least one person is notified of evaluation)
Name: Hugo Rangel

Phone: 1-541-535-8920
Fax:

E-mail Address:

Contracting Officer:

Name: Leslie Solberg

Phone: 530- 252-6657

Fax: 630-252-6408

S-mail Address: Isolberg@fs.fed.us

OMB CLEARANCE NO. 9000-0142
SOURCE SELECTION INFORMATION CONFIDENTIAL



Standard Contractor Performance Report

Highlighted blocks arc required to be completed.

Interim Final X (check one)
AHonH NG K lamath NF ORUnE RerI6d: Reo i 517 3B L1246 5-25-11
ContracENwnhey: de N her Ao
G-91W8-D-11-0024 i
e:Stmmiit; Forests CONGLacIBTAQITEss: Summitt Forests Inc
1257 Siskiyou Bivd PMB 218
Ashland, OR 97520
DUNS: ClWMH]hnd StatéiOregon
Additional or Alternate Contractor Name: Zip/Postal Code:97520 Country:
TIN: | Industrial Code (NAICS): | Commodity Code: | Contract Type:
Contract Award Dggg: »' ' | Contract Expiration Date: l Contract Value:
Requirenie tDeéscriptionriimnenitipe) Contract Tree Planting Crew

Ratings

Summarize contractor performance and check the number which corresponds to the rating for each rating category (See attached
Rating Guidelines).

Qlalfty of Prodict or Sei‘vii:e;(l{'a\& did the.Contractor perform, document any noncompliance or-performance issues)
[fUmiﬁan’&bi'y =7-.1=Poo i 22=Kair . . ~3=Good - > 4=Excellent - ~_ X 5=Outstanding ]
Government Coniments for:Quality of Product or Service (2000.characters maximum):

Contractor was very good at planting the tree scedlings straight enough, deep enough, and firm coough.

Contractor was also fast enough working through sometimes brushy and slashy areas, yet getting a lot of good work done each day.

Timeliness of Performance (Did the Contractor arrive when expected, demob timely; and perform the work in a timely manner)
O0=Unsatisfactory _1=Poor 2=Fair - 3=Good_4=Excellent X 5=Outstanding ]
Government Comments for Timeliness.of Performance (2000 characters maximum):
Contractor always showed up on time or carly with adequate resources, and ready to work.

Business Relations (Did the Conmacior perform in a business-like manner; complete administrative requirements numely)

L‘0=Unsaﬁsfacwry 1=Poor .2=Fair . . ~-3=Good 4=Excellent X 5=Outstandinp |

Government Comments for Business Relations {2000 characters maximum):
Contractor is very businesslike, from owner to foreman to receptionist. Phone call were promtly returned, and friendly.

OMB CLEARANCE NO. 9000-0142 1
SOURCE SELECTION INFORMATION CONFIDENTIAL



Additional Info

Contractor Key Personnel

Coantractor Manager/Principal Investigator (Owner’s Name): Scott Nelson
Government Commeant on Contractor Manager/Principal [nvestigator (2000 characters maximum): (Jf applicable, describe working relationship with
government represenidiiyes.Ipe his gssigiimieny)

Scott is very easy to get ahold of, easy to talk with, and has a positive attitude to getting things done. He likes to hear feedback oa how things
are going with the work, aand is always looking for ways to keep his organization refined, eficient, and o good place to worle

Contractor Key Person (Equipment Operator’s Name):Perfecto and several forerrnen.

Government Comment on Contractor Key Person (2000 characters maximam): (Describe working relationship with government representatives for this
assignment)
Perfecto has a lot of experience with forest crew work, and is easy to tzlk with about work quality, day to day logistics of the work progress,
and crew availability. He is committed to customer satisfaction and operational efficiency. All the foremen likewise are pleasaat to talk with,
and while all have passable English skills, it does belp to kaow a little Spanish. Crew foremen communicated well with the workers, aad along
with their inspector, communicated needed adjustments promptly to the workers, verifying adjustments were then made.

Customer Satisfaction

Is/was the contractor committed to customer satisfaction? _X Yes ___No (Check one)
-Would you recomimend the selection of this firm again? X _Yes ___No(Check one)

GovernmcntCom "’éﬁﬁ”bﬁ:fed's%i’r’l’ér.Sa'ti”sfaction’(2000 characters - maximum):if rio 16.éithér of above, explain beloiy)
This contractor is easy to work with, and provides timely and high quality work at a good price.

Admin Info

Project Officer/COTR ! (fndividual completing the evaluation)

— -5301:493:1740“ T LA AR AT ICAC e R

E-miail Address: - tjdrake@fs.fed.us___.

Contractor Representative

Name: Scott Nelson
Phoane: 541-535-8920
Fax:
E-mail Address:

Contracting Officer:
Alternate Couatractor Representative Name: Katherine Pasini
Name: Phone: 530-252-6621
Phone: Fax:
Fax: E-Mail Address:

E-mail Address:

OMB CLEARANCE NO. 90000142
SOURCE SELECTION INFORMATION CONFIDENTIAL 2



CONTRACTOR PERFORMANCE REPORT
Ref: FAR 42.15

(X)) ( )Interim - Period Report: From May 21,2009 To June 2, 2009
Final
Name and Address of Contractor Contract Number: AG-02NV-P-09-0085
Summitt Forests, Inc. Contract Award Date: 05/12/2009

1257 Siskiyou Bivd

Ashland, OR 83420 Contract Amount (include options): $83.204.00

Type of Contract: ( )Fixed Price ( ) Cost Reimbursement
( ) Other (Identify):

Description of Project:

Ashton/Island Park Tree Planting Project

Project Difficulty: () Routine  ( ) Difficult ) Simple

Summarize contractor performance and circle in the column on the right the number that

Ratings: corresponds to the performance rating for each rating category. See last page for rating scale
explanation.

Quality Comments

4 The foreman of the planting crew was Jose Ortiz with Summitt
Forests, Inc. He was always willing to listen to me and correct any
problems we found. This crew had not planted in prescalped areas
before, so we worked on placement of the auger hole within the
scalp. Ialso asked them to space off natural and planted seedlings
and aspen patches. They sometimes spaced off bad trees and as
soon as we asked Jose to talk to the crew he would. We also had
scattered firmness problems and one day it was fairly bad and he
trusted my inspectors and let the crew know they needed to
improve. Jose was a good foreman and had good control over his
crew and they listened to him when he corrected them.

We also had a tree preparation crew that one of my inspectors ran.
Kevin, Danny and Jose did a good job of getting the trees out of the
cache every day. The contract stated they could start at 10:00 am
and had to be done by 3:00 pm. The foreman of the planting crew
asked if the tree prep crew could start at 8:00 — everyone was
agreeable so they did.

Joda W N O

Cost Control Comments

4 There are no cost issues. Summitt Forests, Inc. had a competitive
bid.

N N N S R




Timelines Comments 0
1
4 There were no delays and we actually got finished 8 days ahead of 2
schedule. 3
4
+
Business Relations Comments 0
(Working w/Government) ]
Scott was always available to talk to and we worked together on 2
4 when the crew could start and what he needed to complete the job, 3
especially concerning the snow cache. Jose was very good to get 4
along with. I appreciated his willingness to tug on trees to see if +

they were firm after we would find firmness problems and to let his

crew know they needed to improve.

Business Relations Comments 0
(Working w/subcontractors and i
consultants) Not Applicable 2
3
4
+
Customer Satisfaction Comments 0
(end users) 1
Summitt Forests, Inc. is a respectable company. They have crews 2
4 that know what they are doing and can get it done in a timely 3
manner. Quality was above 90%. 4
+

Key Personnel Performance

Name: Scott Nelson
Name:

Jose Ortiz
Name:

Kevin and Danny

Comments/Rating:  Company President, I have always been able 10
4 contact him to work on scheduling.

Comments/Rating:  Excellent Foreman of the planting crew. He
4 had the respect of his crew and he let them
know when they could improve.

Comments/Rating:  Excellent wrapping crew. Used great care in
4 opening the cache every day so as not to

damage seedlings. Finished on time every day.

Would you select this contractor again, given the choice? Explain.

Yes, [ would use this contractor again. He works well with the Forest Service, is available to talk to and has

crews that can complete the project in a professional and timely manner.




Rating Official Name/Title: Signature

Becky Nedrow - COR Date: June 17, 2009

Phone/FAX/E-Mail Address
208) 652-1238

(208) 652-7863

hoedrowets. fed.us

Contractor's Review (attach comments, it any) rz
actor's Nam - Signatu
i (1% S?z‘u... ¥4 /M
Phone/FAX/E Mail Address: Date 6/ ;/ﬁ
SYI- $35- $920

SUl- §35-9970 Avv-
S—UWWO 25 @ aol. comrv

Final Rating. Re-assess initial rating based on contractor comments.

Quality Cost Control Business Relations (FS)
Timelines Customer Satisfaction Business Relations (other)
Contracting Officer Name: Signature

Connie Osbome Date

Phone/FAX/E-Mail Address:

(208) 557-5833
(208) 557-5829

chosbornera fs.fed.us




	SF Tab I
	SF Tab II
	SF Tab III
	SF Tab IV
	SF Tab V
	SF Tab VI
	SF Tab VII
	SF Tab VIII
	SF Tab VIIII (IX)
	SF Tab X

